
From:
To:
Date:
Subject:

James Nelson<JIM-N@ipsc.com> (Bret Kent)
Bret Kent
12/20/2010 12:41 PM
Fwd: Re: New Performance Numbers

Lets chat tomorrow, Bret. Looks like we’ve lost a good couple inches on gas side differential.
this affect ecomonics?

>>> Bret Kent 9/12/2003 5:56:08 PM >>>
James,

Here are the numbers from Gary Allen.

How does

They are considerably better than where we are now. Let me know what you think.

See Gary’s email and the attached spreadsheet for details.

Talk to you Monday,

Bret

> > > <gary.c.allen@power.alstom.com> 9/12/2003 4:35:55 PM > > >

Dear Bret,

Attached are the new performance numbers based on the flows and
temperatures you gave us. The pressure drop increased less than I thought
it would. Also, the Air out temperature increased to 698 deg.F, which
means the air preheater now has a gross fuel savings of $11,694,900 per
year. That’s almost $2,000,000 more than the original design.
Please advise that this new performance is OK to proceed with for the
guarantees. If OK, we will send the guarantees with our formal quote.

(See attached file: 4100.cus.xls)

Gary Allen
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From:
To:
Start:
Due:
Subject:

Bret Kent
Bret Kent; James Nelson; Jerry Hintze; JilIGriffiths
9/23/2003
12/20/2010
Source Directed Purchase Memo for Air Heater Element Replacement

Memo is located in:

E:\DRAWINGS\Current\Projects\IGS03\IGS03-02 Air Heater Element
Replacement\8. Procurement\SourceDirectedMemo.wpd
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Bret Kent - Air Heater Install Spec

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: James Nelson
Date: 1212012010 12:43 PM
Subject: Air Heater Install Spec

Hard copy on your desk.

soft copy can be found at:

E:\DRAWINGS\Current\Projects\IGS03\IGS03-02 Air Heater Element Replacement\5.Design\SAH Instal
Spec.wpd

Please review and provide comment.

Thanks,

Bret

about:blank 12/20/2010
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Bret Kent - Air Heater Install Spec

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: James Nelson
Date: 12/20/2010 12:43 PM
Subject: Air Heater Install Spec

Hard copy on your desk.

soft copy can be found at:

E:\DRAWlNGS\Current\Projects\IGS03\IGS03-02 Air Heater Element Replacement\5.Design\SAH Instal
Spec.wpd

Please review and provide comment.

Thanks,

Bret

about:blank 12/20/2010
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Bret Kent - Definition for Inches of Water Gage

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: Ralph Newberry
Date: 12/20/2010 12:43 PM
Subject: Definition for Inches of Water Gage

Inches of Water Gage (IN WG or INCHES WG): A unit of air pressure measurement equal to the pressure
exerted by a column of water 1 inch high, measured relative to the local atmosphere. One inch w.g. equals 5.2
Ib per sq ft or 0.036 Ib per sq in.

about:blank 12/20/2010
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Bret Kent - Information for Installation Contract

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: Gary Allen
Date: 12/20/2010 12:44 PM
Subject: Information for Installation Contract

Gary,

Things are moving along smoothly for having an order to you by the 2nd week of October. It will be close...

At the same time I am starting to develop the spec for the installation so we can get it out for bid. With that, any
information you can provide would be helpful.

1) Arrangement and Assembly Drawings

2) Any details on the work need to be completed.

3) As you and I have talked before Irwin will not be back onsite for the foreseeable future. We are looking at 3
contractors right now to do this work. Your comments and experience with them would be valuable.

¯ TEl Construction Services, Inc. - Mobile, AL
¯ Maintenance Enterprises, Inc. - Gardena, CA 90248
¯ PSF Industries, Inc.- West Jordan, UT

Comments regarding their experience installing your product would be the most interesting to us.

4) Any additional contractors you would recommend for the installation.

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k~ipsc.com
http://www.intermou ntain power.com/

about:blank 12/20/2010
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From:
To:
(:C:
Date:
Subject:
Attachments:

<gary.c.allen@power.alstom.com> (Bret Kent)
Bret Kent
James Nelson
12/20/2010 12:41 PM
IPSC Lynndyl #2 LAP-4100 Quote 3GS-1034A
pic20432.pcx; Perf_Schedule 1034A.ZIP

Bret,

Requested revisions to guarantee attached. Also, could you advise when
order will be received? Our Project Manager in New York (manufacturing
plant) is getting a little nervous for your requested delivery at site in
February next year. See comment below.

Thanks,

Gary Allen
Forwarded by 6ary C. Allen/USWEL01/Power/ALSTOM on

09/18/2003 01:29 PM

(Embedded Guy I. Drake/USWEL01/Power/ALSTOM
image moved 09/18/2003 11:48 AM (Phone: +1 585-596-2689, Dept.: Heat Recovery
to file: Services)
pic20432.pcx)

To: Gary C. Allen/USWEL01/Power/ALSTOM@GA
CC:
Subject: IPSC Lynndyl #2 LAP-4100 Quote 3GS-1034A

Security Level:? Internal

Gary,

Please find the revised performance numbers with guarantee for
Intermountain Power. Also included is a revised ’Production Schedule’. This
order is getting real tight for any shipment in January. As it is now we
will need the release to order materials before the installation drawings
are reviewed and approved by IPSC. Because of the current loading in
January, we will need to re-confirm our scheduled ship date at time of
actual order.

(See attached file: Perf_Schedule 1034A.ZIP)

Please forward to Mr. Bret Kent and Mr. Jim Nelson. Thanks.

Guy Drake
APC-Project Manager

IP7 022157
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Name
Perf_Schedule 1034A.PDF

Size Modified
206,646 9/18/2003 2:35 PM
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Bret Kent- Requisition 190854

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: Ralph Newberry
Date: 12/20/2010 12:42 PM
Subject: Requisition 190854

Ralph,

I understand that requisition 190854 has been assigned to you. Please find attached the F2 section for the
contract. In the same document after the F2 section is a paragraph on liquidated damages and a couple of
appendices.

We would like to include an additional line on the bid sheet. With the way budgets are being cut we would like
them to provide escalation pricing for the next 2 years in case we have to put it off.

Let me know if you have any questions or need me to come down to discuss it.

I am working on the installation spec and should have it ready to go next week.

Thank,

Bret

about:blank 12/20/2010
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Bret Kent - Min operating load and acid dew point

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: James Nelson
Date: 12/20/2010 12:43 PM
Subject: Min operating load and acid dew point

James,

Here is a summary of what I was able to find on minimum operating load and acid dew point.

Acid dew point for our flue gas is between 180 and 190 deg F. Safe area to operate is between 210 and 220 deg F.
For this evaluation I used 220 deg F.

Before the Outage Last Year (2128103 23:20:00)

Gas Outlet Temperature: 234 deg F (AVG of U1 1A and 1B SAH’s)
U1 B casing Inlet Temp: 221 deg F
Unit Load: 184 MW

Post Outage (415103 00:22:00)

Gas Outlet Temperature: 235 deg F (AVG of U1 1A and 1B SAH’s)
U1 B casing Inlet Temp: 221 deg F
Unit Load: 178 MW

You can see that not a lot changed during the uprate work. Unit load dropped 6 MW but nothing significant.

Our Current Conditions (9/17/03 19:13:00)

At 67 deg F ambient and 950 MW load

Gas Outlet Temperature: 303 deg F (AVG of U1 1A and 1B SAH’s)
U1 A casing Inlet Temp: 283 deg F
U1 B casing Inlet Temp: 312 deg F
U1 C casing Inlet Temp: 285 deg F

Expected Condition after SAH Upgrade

At 67 deg F ambient and 950 MW load

Gas Outlet Temperature: 272 deg F (AVG of U1 1A and 1B SAH’s)

Ratio of Outlet Temperatures = 303/272 =1.114

So I would say the minimum operating load will need to be increased roughly 12%. From 300MW to 340-350MW.

Let me know if you would like to discuss further.

Bret

about:blank 12/20/2010

IP7 022162



From: James Nelson<JIM-N@ipsc.com> (Bret Kent)
To: Bret Kent
Date: 12/20/2010 12:43 PM
Subject: Fwd: Min operating load and acid dew point

This looks fine Bret. At least we can show where we are going, thanks

>>> Bret Kent 9/19/2003 8:26:47 AM >>>
James,

Here is a summary of what I was able to find on minimum operating load and acid dew point.

Acid dew point for our flue gas is between 180 and 190 deg F. Safe area to operate is between 210 and
220 deg F. For this evaluation I used 220 deg F.

Before the Outage Last Year (2/28/03 23:20:00)

Gas Outlet Temperature: 234 deg F (AVG of U1 1A and 1B SAH’s)
U1 B casing Inlet Temp: 221 deg F
Unit Load: 184 MW

Post Outage (4/5/03 00:22:00)

Gas Outlet Temperature: 235 deg F (AVG of U1 1A and 1B SAH’s)
U1 B casing Inlet Temp: 221 deg F
Unit Load: 178 MW

You can see that not a lot changed during the uprate work. Unit load dropped 6 MW but nothing
significant.

Our Current Conditions (9/17/03 19:13:00)

At 67 deg F ambient and 950 MW load

Gas Outlet Temperature: 303 deg F (AVG of U1 1A and 1B SAH’s)
U1 A casing Inlet Temp: 283 deg F
U1 B casing Inlet Temp: 312 deg F
U1 C casing Inlet Temp: 285 deg F

Expected Condition after SAH Upgrade

At 67 deg F ambient and 950 MW load

Gas Outlet Temperature: 272 deg F (AVG of U1 1A and 1B SAH’s)

Ratio of Outlet Temperatures = 303/272 = 1.114

So I would say the minimum operating load will need to be increased roughly 12%.
340-350MW.

Let me know if you would like to discuss further.

From 300MW to

IP7 022163
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Bret Kent - Re: New Performance Numbers

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: gary.c.allen@power.alstom.com
Date: 12/20/2010 12:41 PM
Subject: Re: New Performance Numbers

Gary,

We don’t see anything that concerns us too greatly.
proceed with reissuing the guarantees.

Thanks for your quick response on this matter.

Regards,

The increased fuel savings is a pleasant bonus. Please

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-kC~ipsc.com
http://www.intermou ntain power.com/

>>> <gary.c.allen@power.alstom.com> 9/12/2003 4:35:55 PM >>>

Dear Bret,

Attached are the new performance numbers based on the flows and
temperatures you gave us. The pressure drop increased less than I thought
it would. Also, the Air out temperature increased to 698 deg.F, which
means the air preheater now has a gross fuel savings of $11,694,900 per
year. That’s almost $2,000,000 more than the original design.
Please advise that this new performance is OK to proceed with for the
guarantees. If OK, we will send the guarantees with our formal quote.

(See attached file: 4100.cus.xls)

Gary Allen

about:blank 12/20/2010
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Bret Kent - Requisition 190854

From:
To:
Date:
Subject:

Bret Kent<Bret-K@ipsc.com> (Bret Kent)
Ralph Newberry
12/20/2010 12:42 PM
Requisition 190854

Ralph,

I understand that requisition 190854 has been assigned to you. Please find attached the F2 section for the
contract. In the same document after the F2 section is a paragraph on liquidated damages and a couple of
appendices.

We would like to include an additional line on the bid sheet. With the way budgets are being cut we would like
them to provide escalation pricing for the next 2 years in case we have to put it off.

Let me know if you have any questions or need me to come down to discuss it.

I am working on the installation spec and should have it ready to go next week.

Thank,

Bret

about:blank 12/20/2010
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From:
To:
CC:
Date:
Subject:
Attachments:

<gary.c.allen@power.alstom.com> (Bret Kent)
Bret Kent
guy.i.drake@power.alstom.com; mike.mcarthur@power.alstom.com; timothy ....
12/20/2010 12:49 PM
Re: Information for Installation Contract
pic09573.pcx

Dear "Bret,

Sorry for the delay. Please see the timeline schedule in the proposal.
Were getting tight to P.O. required date for delivery in February 2004. No
high pressure, just wanted to bring to your attention.

1) Please see drawings sent to you via e-mail from Guy Drake, dated
5/14/03.
2) Please see estimated man-hours for air preheater ClearFIow(tm)
modifications (1-air heater), dated 5/9/03 which was in proposal from Guy
Drake. This was second to last page, just before timeline schedule.
3) No Comment.
4) Please send a labor RFQ to:

Mr. Mike McArthur
ALSTOM Power Inc.
2360 Northwest Marine Drive
Troutdale, OR 97060

Phone: 503-669-1591

Thanks Bret,

Gary Allen

(Embedded
image moved
to file:
pic09573.pcx)

"Bret Kent" <Bret-K@ipsc.com>
09/25/2003 03:15 PM

To: Gary C. Allen/USWEL01/Power/ALSTOM@GA
cc:
Subject: Information for Installation Contract

Security Level:? Internal

IP7 022167



Gary,

Things are moving along smoothly for having an order to you by the 2nd week
of October. It will be close...

At the same time I am starting to develop the spec for the installation so
we can get it out for bid. With that, any information you can provide
would be helpful.

1) Arrangement and Assembly Drawings

2) Any details on the work need to be completed.

3) As you and I have talked before Irwin will not be back onsite for the
foreseeable future. We are looking at 3 contractors right now to do this
work. Your comments and experience with them would be valuable.

TEI Construction Services, Inc. - Mobile, AL
Maintenance Enterprises, Inc. - Gardena, CA 90248
PSF Industries, Inc. - West .lordan, UT

Comments regarding their experience installing your product would be the
most interesting to us.

4) Any additional contractors you would recommend for the installation.

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

IP7 022168
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Bret Kent - Re: Information for Installation Contract

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: gary.c.allen@power.alstom.com
Date: 12/20/2010 12:49 PM
Subject: Re: Information for Installation Contract

Am I to understand that Alstom is now installing the airheater hardware? When we had talked about installation
work previously, you had told me that it would be a separate contractor. That is when we got into the discussion
about Irwin.

Is this a recent change or just a miscommunication?

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k(~ipsc.com
http://www.intermou ntain power.com/

>>> <gary.c.allen@power.alstom.com> 10/1/2003 4:26:58 PM >>>

Dear "Bret,

Sorry for the delay. Please see the timeline schedule in the proposal.
Were getting tight to P.O. required date for delivery in February 2004. No
high pressure, just wanted to bring to your attention.

1) Please see drawings sent to you via e-mail from Guy Drake, dated
5/14/03.
2) Please see estimated man-hours for air preheater ClearFIow(tm)
modifications (1-air heater), dated 5/9/03 which was in proposal from Guy
Drake. This was second to last page, just before timeline schedule.
3) No Comment.
4) Please send a labor RFQ to:

Mr. Mike McArthur
ALSTOM Power Inc.
2360 Northwest Marine Drive
Troutdale, OR 97060

Phone: 503-669-1591

Thanks Bret,

Gary Allen

about:blank 12/20/2010
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(Embedded
image moved
to file:
pic09573.pcx)

"Bret Kent" <Bret-K@ipsc.com>
09/25/2003 03:15 PM

To: Gary C. Allen/USWEL01/Power/ALSTOM@GA
cc:
Subject: Information for Installation Contract

Security Level:? Internal

Gary,

Things are moving along smoothly for having an order to you by the 2nd week
of October. It will be close...

At the same time I am starting to develop the spec for the installation so
we can get it out for bid. With that, any information you can provide
would be helpful.

1) Arrangement and Assembly Drawings

2) Any details on the work need to be completed.

3) As you and I have talked before Irwin will not be back onsite for the
foreseeable future. We are looking at 3 contractors right now to do this
work. Your comments and experience with them would be valuable.

TEl Construction Services, Inc. - Mobile, AL
Maintenance Enterprises, Inc. - Gardena, CA 90248
PSF Industries, Inc.- West Jordan, UT

Comments regarding their experience installing your product would be the
most interesting to us.

4) Any additional contractors you would recommend for the installation.

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountain power.com/

about:blank 12/20/2010
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Bret Kent - Ultimate Fuel Analysis

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: Ralph Newberry
Date: 12/20/2010 12:49 PM
Subject: Ultimate Fuel Analysis

Ralph,

Sorry it took so long for me to get back with you on this. Please replace the hard copy I provide as Appendix 2
with the attached spreadsheet.

Thanks,

Bret

about:blank 12/20/2010
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AS RECEIVED COAL SAMPLE ANALYSES - IPSC FUELS LAB

Mine Tonnaqe Month/Yr Moist% Ash% Volatile% S% Btu/Ib C% H% N% 0% DwAsh% DwS% ~ DwH% D~N% D~O% DwBtu/Ib DrvVolatile MAFBTU
9.44 36.83 0.59 11941 6682 4.59 1.50 10.25

11.06 36.65 0.67 11819 65.72 4.50 1 46 9.87
10.85 36.81 0.60 11658 65.46 4.58 1.42 9.83
8.06 40,53 0.48 12451 68.33 5.05 1.49 9.43

10.86 37.07 0.39 11112 62.48 4.38 1.22 11.25
7.66 37.57 1.10 12848 70.71 4.98 1.66 7 98
8.17 37.11 1.09 12802 70.38 5.00 1.66 785

10.07 37.27 0 60 12084 67.35 4.67 1.53 10.13
10.82 36.38 0.56 11825 66.22 4.61 1.43 9.87
11.45 35.72 0.68 11978 66.95 4.57 1.53 9.03
6.50 39.04 0.67 12427 68.41 5.11 1.55 8.80

11.06 37.57 0.39 11292 63.11 4.58 1.24 11.25
7.46 37.06 1.13 12848 70.75 5.09 1.69 8.12
7.07 37.53 1.18 13068 71.66 5.15 1 74 7.98
9.92 39.04 0.58 12186 68.01 4.65 1 54 10.29

11.37 37.26 0.56 11879 65.98 4.63 1.47 9.95
12.22 37 24 0.66 11990 66.51 4.72 1.55 9.49
7.85 37.84 0.75 12728 70.57 4.79 1.40 9.53

11.01 37 87 0.55 11329 63.53 4.37 1.24 11.12
7.13 38.52 1.24 13058 72.00 4.96 1.74 8.34
7.47 38.29 1.21 12999 71.80 4.82 1.74 8 15
9.13 38.50 0.60 12225 68.06 4.69 1.52 10 27
8.65 38.38 0.54 12171 68.05 4.55 1.51 10 03

11.53 37.44 0 72 12001 66.55 4.60 1.53 9.81
12.69 37.56 0 61 11804 65.59 4.60 1.51 9.50
8.47 37.86 0.76 12595 70.29 4.73 1.38 9.60
8.14 38.77 0.65 12650 69.63 5.07 1.58 9.25

11.69 35.82 0.39 11146 62.87 4.34 1.20 11.25
8.23 37.09 1.13 12941 70.92 5.21 1.69 8.29
9.65 38.08 0.51 12058 67.90 4,59 1.48 10.13
8.69 38.18 0.53 12358 68.89 4.78 1.51 9.94

11.07 36.47 0.64 11939 67.12 4.73 1.57 9.21
11.87 36.18 0.68 11952 66.09 4.57 1 56 10.34
8.82 35.46 0.78 12210 68.51 4 51 1.34 9.26
8.54 39.01 0.61 12447 67.99 5.02 1.52 9.92

11 19 35.83 0.44 11033 62.40 4.30 1,22 11.25
8.18 37.85 1.07 12755 70.59 4.93 1 66 8.42
9.62 37.50 0.71 12178.56 67.68 4.73 1.50 9.59

11,00 14258
10.58 14377
10 60 14237
10 16 14686

14866

14301
14698
14016

8 62 1480514900
14363
14458

10.04 14622
12 11 14019
8,74 1479314619

14359
10.75 14371
10.35 14421
10 05 14428

~;~8
14517
14677
13924
14835

10.75 14250

14~1

14465
10 60 14634

~9
13859
14714

10.23 14454



From:
To:
CC:
Date:
Subject:
Attachments:

<gary.c.allen@power.alstom.com> (Bret Kent)
Bret Kent
dale.larson@power.alstom.com
12/20/2010 12:50 PM
Re: Information for Installation Contract
pic19159.pcx

Dear "Bret,

No installation is included in our (Air Preheater Company) supply. You
asked for additional contractors and I am only mentioning ALSTOM because
ALSTOM Power Inc. (actually APComPower, a division of ALSTOM), in
Troutdale, OR is a Construction Services company. They have installed
ClearFIow(tm) modifications. I just called Dale Larson (Mike McArthur just
retired) and asked Dale to give you a call to answer any questions you may
have. I hope that was OK.

Sorry for the confusion.

Gary Allen

(Embedded
image moved
to file:
pic19159.pcx)

"Bret Kent" <Bret-K@ipsc.com>
10/02/2003 06:11 AM

To: Gary C. Allen/USWEL01/Power/ALSTOM@GA
cc:
Subject: Re: Information for Installation Contract

Security Level:? Internal

Am I to understand that Alstom is now installing the airheater hardware?
When we had talked about installation work previously, you had told me
that it would be a separate contractor. That is when we got into the
discussion about Irwin.

Is this a recent change or just a miscommunication?

Thanks,

IP7 022173



Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <qary.c.allen@power.alstom.com> 10/1/2003 4:26:58 PM >>>

Dear "Bret,

Sorry for the delay. Please see the timeline schedule in the proposal.
Were getting tight to P.O. required date for delivery in February 2004.
No
high pressure, just wanted to bring to your attention.

1) Please see drawings sent to you via e-mail from Guy Drake, dated
5/14103.
2) Please see estimated man-hours for air preheater ClearFIow(tm)
modifications (1-air heater), dated 5/9/03 which was in proposal from Guy
Drake. This was second to last page, just before timeline schedule.
3) No Comment.
4) Please send a labor RFQ to:

Mr. Mike McArthur
ALSTOM Power Inc.
2360 Northwest Marine Drive
Troutdale, OR 97060

Phone: 503-669-1591

Thanks Bret,

Gary Allen

(Embedded
image moved
to file:
pic09573.pcx)

"Bret Kent" <Bret-K@ipsc.com>
09/25/2003 03:15 PM

To: Gary C. Allen/USWEL01/Power/ALSTOM@GA
CC:
Subject: Information for Installation Contract

IP7 022174



Security Level:? Internal

Gary,

Things are moving along smoothly for having an order to you by the 2nd
week
of October. It will be close...

At the same time I am starting to develop the spec for the installation so
we can get it out for bid. With that, any information you can provide
would be helpful.

1) Arrangement and Assembly Drawings

2) Any details on the work need to be completed.

3) As you and I have talked before Irwin will not be back onsite for the
foreseeable future. We are looking at 3 contractors right now to do this
work. Your comments and experience with them would be valuable.

TET Construction Services, Inc. - Mobile, AL
Maintenance Enterprises, Tnc. - Gardena, CA 90248
PSF Industries, Inc. - West .lordan, UT

Comments regarding their experience installing your product would be the
most interesting to us.

4) Any additional contractors you would recommend for the installation.

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

IP7 022175
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Bret Kent - Re: CONTRACT/AIR HEATERS

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: Ralph Newberry
Date: 12/20/2010 12:50 PM
Subject: Re: CONTRACT/AIR HEATERS

Example For Paragraph B:

If the purchase price of the heating elements (excluding freight) equals ’D’.

and

If the performance testing described in the following paragraph measures the exit gas temperature ’X’ degrees F
above the performance guarantee as provided by the contractor in Appendix 1.

and

If the performance testing described in the following paragraph measures the air side pressure drop ’Y’ Inches
W.G. above the performance guarantee as provided by the contractor in Appendix 1.

and

If the performance testing described in the following paragraph measures the gas side pressure drop ’Z’ Inch
W.G. above the performance guarantee as provided by the contractor in Appendix 1.

Then the Performance Liquidated Damages are calculated as follows:

Performance Liquidated Damages = ($5000 * X) + (0.01 * D * Y) + (0.01 * D * Z)

or

Performance Liquidated Damages = 0.10 * D

Example For Paragraph C:

If the purchase price of the heating elements (excluding freight) equals ’D°.

and

If the performance testing described in the following paragraph measures an increase in power consumption
of ’E’ Kilowatts.

and

8760 hours per year.

Then the Performance Liquidated Damages are calculated as follows:

Performance Liquidated Damages = 10 * 8760 * $0.025 * E

or

Performance Liquidated Damages = 0.10 * D

about:blank 12/20/2010
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>>> Ralph Newberry 10/20/2003 2:08:42 PM >>>
IN YOUR COPY:

We will need to do the following so if you can come up with your example and send it to me we will insert it into
the main copy.

Div F2, Art 2, para (b) between the first and second sub-paragraphs an example of the formula needs to be
inserted so their is no confusion as to how it works.

Also, in Div F2 Art 2, Para (c). an example needs to be inserted between the second and third sub-paragraphs

Thanks,
Ralph

about:blank 12/20/2010
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Bret Kent - Appendix 2

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: Connie Elmer
Date: 12/20/2010 12:50 PM
Subject: Appendix 2

Appendix 2

about:blank 12/20/2010
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AS RECEIVED COAL SAMPLE ANALYSES - IPSC FUELS LAB

Mine Tonna_q#. Month/Yr Moist% Ash% Volatile% S% Btu/Ib
9,44 36.83 0 59 11941

ill 06 36.65 067 11819

C%
66,82 459 1 50 10,25
65 72 450 146 987
65 46 458 1,42 983
68 33 5,05 149 943
62 48 4,38 122 1125
70 71 498 166 798
70.38 5 00 1,66 7.85
67 35 467 1.53 10 13
66.22 4.61 1.43 9.87
66.95 4.57 1.53 9 03

H% N% 0% DwAsh% D__.~S% D~C% D~H% ~ ~ D~Bt~lb ~Volat=le MAF BTU

10 85 36.81 0 60 11658
8 06 40.53 0 48 12451

10 86 37.07 0.39 11112
7,66 37.57 1 10 12848
8 17 37 11 1.09 12802
10 07 37.27 0.60 12084
10 82 36,38 0.56 11825
11 45 3572 068 11978
8 50 39 04 0 67 12427 68.41 5.11 1.55 8.80

11.06 3757 039 11292 63.11 458 1,24 11 25
7.46 37 06 1 13 12848 70.75 5.09 1.69 8 12
7 07 37 53 1 18 13068 71 66 5.15 1.74 7 98
9.92 39.04 0 58 12186 68 01 4 65 1 54 10 29

11.37 37 26 0 56 11879 65 98 4.63 1 47 9 95
12,22 37 24 0 66 11990 66.51 4.72 1 55 9 49
7.85 37.84 0 75 12728 70 57 4 79 1 40 9 53

11.01 37.87 0 55 11329 63 53 4.37 1 24 11 12
7 13 38.52 1 24 13058 72.00 4 96 ! 74 8 34
7.47 38.29 1 21 12999 71.80 4 82 1 74 8 15
9 13 38.50 060 12225 68 06 4 69 1 52 10.27
865 38.38 0.54 12171 68 05 4 55 1.51 10 03
11 53 37 44 0.72 12001 66 55 4 60 1.53 9 81
12 69 37.56 0.61 11804 65 59 4 60 1.51 9 50
8.47 37.86 0.76 12595 70 29 4 73 1 38 9 60
8 14 38.77 0.65 12650 6963 5,07 1 58 9 25
11,6935.82039 11146 62874341201125
823 37.09 1.13 12941 70.92 521 1.69 8,29

10.1396538.080.51 12058 67.904.591,48
8 69 38 18 0.53 12358 68.89 4.78 1.51 9 94
11.07 36.47 0.64 11939 67 12 4.73 1 57 9.21
!1 87 36 18 0,68 11952 66.09 4 57 1,56 10.34
8 82 35,46 0 78 12210 68.51 4.51 1 34 9 26
8.54 39.01 0.61 12447 67.99 5.02 1 52 9.92
11 19 3583 0.44 11033 62.40 4.30 1.22 11 25
8 18 37 85 1.07 12755 70.59 4.93 1.66 8.42
9.62 37.50 0.71 12178 56 67.68 4,73 1,50 9,59

11 00
10 58
1060
10 16

10 55
9 59

8 62

10 04

10 75
10 35
10 05

122
10 75

10 60

~.2~

14258
14377
14237
14686
13939
14866
14888
14338
14301
14474
14698
14016
14805
14900
14326
14383
14458
14622
14019
14793
14819
14359
14371
14421
14428
14517
14677
13924
14835
14250
14428
14341
14358
14465
14634
13859
14714
14454



From:
To:

Date:
Subject:

<gary.c.allen@power.alstom.com> (Bret Kent)
James Nelson
guy.i.drake@power.alstom.com; Iouis.bondurant@power.alstom.com; timoth...
12/20/2010 12:50 PM
IPSC Lynndyl Unit #2 ClearFIow

Dear James,

Confirming our conversation today, we can expect to have the formal RFQ
from your Purchasing early next week. Although you shouldn’t panic, we
have some concerns that any great amount of delay in a P.O. could effect
the time schedule to meet your "on site" requirements of end of January
2004. You told me that if a delay of the P.O. would be over a couple of
weeks, then you would have your Purchasding issue a Letter Of Intent.

James, the contact person to receive the purchasing RFQ/P.O. etc at the New
York office is Mr. Guy Drake. His phone number is (585) 596-2689. Fax is
(585) 593-2631. His e-mail address is at the top of this message. As
always, please feel free to contact me at any time.

Very Best Regards,

Gary Allen
Regional Manager

IP7 022180



From:
To:
Date:
Subject:

James Nelson<JIM-N@ipsc.com> (Bret Kent)
Bret Kent
12/20/2010 12:51 PM
Fwd: IPSC Lynndyl Unit #2 ClearFIow

I forgot to tell you that Gary called this morning and told me their mfg. cue is filling as we speak. I
went to Dennis and got him to agree that if we are unable to issue a p.o. to AIstom by the end of next
week, we will issue a letter of intent. The following message from Gary is just confirming our discussion.

> > > <gary.c.allen@power.alstom.com > 10/24/2003 10:19:40 AM > > >
Dear James,

Confirming our conversation today, we can expect to have the formal RFQ
from your Purchasing early next week. Although you shouldn’t panic, we
have some concerns that any great amount of delay in a P.O. could effect
the time schedule to meet your "on site" requirements of end of January
2004. You told me that if a delay of the P.O. would be over a couple of
weeks, then you would have your Purchasding issue a Letter Of Intent.

James, the contact person to receive the purchasing RFQ/P.O. etc at the New
York office is Mr. Guy Drake. His phone number is (585) 596-2689. Fax is
(585) 593-2631. His e-mail address is at the top of this message. As
always, please feel free to contact me at any time.

Very Best Regards,

Gary Allen
Regional Manager

IP7 022181
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Bret Kent - IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

From: <guy.i.drake@power.alstom.com> (Bret Kent)
To: Bret Kent
Date: 12/20/2010 12:51 PM
Subject: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Bret,

Please advise if we are understanding the spec correctly. You want us to quote one total price for (4) sets of air
preheater mods covering units #1 and 2 at the two separate delivery times?

Also, spec Part F-Division F2-a & c. page F2-2 refers to Part E, Division E2, Article 10 and Article 2. We do not
find this in the spec. In the ’C’ part what equipment are you referring to that will have amp draw measured?

Please advise. Thanks.

Guy Drake
Air Preheater Company

about:blank 12/20/2010
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Bret Kent - Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

From:
To:
Date:
Subject:
CC:

Bret Kent<Bret-K@ipsc.com> (Bret Kent)
guy.i.drake@power.alstom.com
12/20/2010 12:51 PM
Re: IPSC Lynndyl Unit #2 Air preheater Mod-IPSC Spec 45615
Connie Elmer; Ralph Newberry

Guy,

That is correct. All SAH’s onsite will be modified (4 total). 2 will be done each outage in 2 consecutive years. If
materials are not able to be supplied for the 2004 outage, the project will postponed to 2005-2006. That is the reason
for the requested escalation percent on the pricing page. 2 separate delivery dates are required.

Part F, Division F2, Article 2, subarticle a, should reference Part F, Division F3, Article 10, subarticle i.

Part F, Division F2, Article 2, subarticle c, should reference Part F, Division F3, Article 2.

The equipment to have amp draw measured is the drive motor as described in Part F, Division F3, Article 2.

"The existing drive train consists of a General Electric, 75 horsepower, frame 365-T motor coupled to a Philadelphia
Gear 10 AP - 132:1.1 speed reducer."

We will supply an amended sheet with the corrected references on it. If you can provide a fax number and a mailing
address, we will send that out today and followup with a hard copy in the mail.

Sorry for the confusion. I hope this has addressed your concerns. Feel free to contact me with any other questions.

Regards,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 10:54:32 AM >>>

Bret,

Please advise if we are understanding the spec correctly. You want us to quote one total price for (4) sets of air
preheater mods covering units #1 and 2 at the two separate delivery times?

Also, spec Part F-Division F2-a & c. page F2-2 refers to Part E, Division E2, Article 10 and Article 2. We do not find this
in the spec. In the ’C’ part what equipment are you referring to that will have amp draw measured?

Please advise. Thanks.

Guy Drake
Air Preheater Company

about:blank 12/20/2010

IP7 022183
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Bret Kent - SAH Installation Spec

From:
To:
Date:
Subject:
CC:

Bret Kent<Bret-K@ipsc.com> (Bret Kent)
Connie Elmer
12/20/2010 12:51 PM
SAH Installation Spec
Ralph Newberry

Connie,

Please find attached the Secondary Air Preheater Installation Specification to go with the 4 sets of prints I gave
you this morning.

Let me know if you have any questions.

Bret

about:blank 12/20/2010

IP7 022184



Spec. XXXXX

LIST OF SUGGESTED BIDDERS

TEl Construction Services, Inc.
Attn: Charles A. Steede
7870 Schillinger
Park West
Mobile, AL 36608
Tel: 251-633-4181
Fax: 251-633-4158

Maintenance Enterprises, Inc.
Attn: Mike Simonds
703 E. Gardena Blvd
Gardena, CA 90248
Tel: 310-239-0004
Fax: 310-329-0006

ALSTOM Power, Inc.
Jerry Bennett
2360 Northwest Marine Drive
Troutdale, OR 97060
Tel: 503-669-1591
Fax: 503-669-0710

IP7 022185



Spec. XXXXX

PART C - DIVISION C2

BIDDING DOCUMENTS - PROPOSAL SCHEDULE

Proposal is hereby made to furnish and deliver to IPSC manpower, tools, and consumable
material as required for installation of Alstorn Power Ljungstrom® Air Preheater
ClearflowTM Rotor Modification Hardware and Heat Transfer Baskets on a total of four (4)
Secondary Air Heaters in Units 1&2, F.O.B. Intermountain Power Service Corporation, 850
West Brush Wellman Road, Delta, UT, in accordance with Specifications XXXXX,and the
following:

Bid Submittals: Each bidders shall include the following information with their bid:

a. Proposed Installation Plan

bo Proposed Subcontractor List (including contacts, references and phone
numbers.) All subcontractors shall be approved by the Contract
Administrator prior to mobilization.

c. Schedule of labor rates for Time and Material Work.

Prices: Bidders shall complete and submit the following pricing schedule. Prices are to be
stand-alone, line item pricing unless specified otherwise by the bidder or indicated otherwise
within the following line items.

ITEM

Installation of Ljungstrom® Air Preheater
ClearflowTM Rotor Modification Hardware and
Heat Transfer Baskets for Secondary Air
Heaters

BID

Cash Terms: A discount for prompt payment is offered of             percent for Contract
payments made within calendar days after date of acceptance or delivery and
receipt of invoice.

Taxes: The foregoing quoted prices are exclusive of all applicable sales and use taxes.

Form of Business Organization: The bidder shall state below the form of its business
organization.

Bidder is: (Corporation, Partnership, Limited
Partnership, Individual)

If a partnership, the bidder shall state below the names of the partners. If a corporation, the
bidder shall state below the names of the president and of the secretary.

IP7 022186



Spec. XXXXX

Person to Contact:

Name:

Address:

Should IPSC desire information concerning this Proposal, please contact:

Telephone No:

IP7 022187



Spec. XXXXX

PART D - DIVISION D1

CONTRACT DOCUMENTS

The documents listed in the Table of Contents, the reference specifications, any documents
listed below, and the bidding documents as expressly agreed to by IPSC shall constitute the
Contract. Said documents are complementary and require complete and finished work.
Anything shown or required of the Contractor in any one or more of said documents shall be as
binding as if contained in all of said documents. The Contractor shall not be allowed to take
advantage of any error, discrepancy, omission, or ambiguity in any document, but shall
immediately report to the Chief Operations Officer, in writing, any such matter discovered. The
Chief Operations Officer will then decide or correct the same and the decision will be final.

Drawings: The following drawings are being provided for reference purposes only.
They should be considered preliminary. Dimensions on these drawings are not
guaranteed by IPSC. Alstom Power Air Preheater Company will supply final drawings
12 weeks prior to the outage.

Drawing Number Drawinq Name

62.3401.05-10038
62.3401.05-10039
935428
935435
ALSTOM Sketch
SK-010513
78077
99297
78075

SAH General Arrangement
SAH General Arrangement Details
Rotor Assembly
Module Assembly
Rotor Modifications
Basket Sealing Bar Installation
Radial Seal Ass’y
EE-ZEE(TM) Bypass Seal Field Ass’y
Axial Seal Assembly

Drawings prepared by the Contractor for this project shall be submitted to the Owner for
review prior to commencement of fabrication. This review shall not relieve the
successful bidder of sole responsibility for the adequacy and correctness of the
associated work. All project drawings shall be stamped by a registered professional
engineer, licensed within the state of Utah

IP7 022188



Spec. XXXXX

=

PART F - DIVISION F1

DETAILED SPECIFICATIONS - SPECIAL CONDITIONS

General: This specification provides technical information required for providing
manpower, tools, and consumable material associated with modification of the
Secondary Air Heaters on both Units 1 & 2. Hardware to be installed will be supplied by
others.

Overall Schedule: The overall planned scope of work for modifications to the Secondary
Air Heaters shall begin on February, 28 2004 during the scheduled unit outage. The
same work shall be completed on the Unit 1 Secondary Air Heaters during the outage
currently scheduled to begin March 5, 2005. Each outages will last for the duration of
28 days. Contractor shall arrive onsite to allow sufficient time for mobilization and
staging activities prior to each outage.

12. Liquidated Damages: The Contractor shall be penalized for substandard performance,
in delivery and installation, in accordance with the following provisions:

ao If the Contractor is not prepared to proceed with the approved Installation Plan at
the start of each respective outage, the Contractor shall pay for all costs
associated with mobilization and demobilization incurred by the Contractor plus a
boiler performance penalty of $50,000, representing a small fraction of the cost
incurred by the Owner.

For each day, at the start of each respective outage, that the Contractor is
unprepared to execute the approved Installation Plan, the Contractor shall be
assessed a penalty of $50,000.00, up to a maximum of 10 days or $500,000.00.

Co

d=

For each day or portion thereof, that the Contractor exceeds the respective 28
day outage end date, the Contractor shall be penalized $100,000.00. The
maximum penalty for extending a single unit outage shall be 10 days or
$1,000,000.00

The Contractor shall be allowed to avoid one day of penalty associated with
exceeding the 28 day outage end date, should such occur, if all materials and
equipment are staged at the site in accordance with the approved Installation
Plan, at least one week prior to the outage start date.

11. Typical Site Weather Conditions:
The average daily temperature at the plant site is 90°F in summer and 45°F in winter.
During winter it is common for the temperature to stay below 10°F for up to two (2)
weeks. Winter snow is a common occurrence and can stay on the ground for extended
periods. The airheaters are located indoors but are open to ambient conditions during
outages. The Contractor shall come prepared for temperature extremes.

IP7 022189
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PART F - DETAILED SPECIFICATIONS

DIVISION F2 - DETAILED REQUIREMENTS

General: This specification provides technical information required for providing
manpower, tools, and consumable material associated with modification of the
Secondary Air Heaters on both Units 1 & 2. Hardware to be installed will be supplied by
others.

A primary focus of this contract shall be the optimization of the work to occur during Unit
offline hours. Detailed planning of the contract work scope shall include a level of
redundancy in consumable materials, equipment and manpower to ensure that
guaranteed schedules are achieved.

Unit Description: IPSC consists of two (2) sister units each operating two, 33-1/2-Vl-64
parallel Lungstrom/CE Secondary Air Heaters and two, 24-1/2-VI-44 parallel
Lungstrom/CE Primary Air Heaters. The two units have experienced several uprates
from their original full load output of 840MWg. The current full load design rating of both
units is 950MWg. Site elevation is 4700 feet above sea level.

Only the Secondary Air Preheaters will be modified with these specifications.

The existing secondary air heaters consist of a three layer design as follows:
¯ Hot End Layer ............................................#22 Ga. ’DL’ 36" depth low alloy/CR
¯ Hot Intermediate Layer ..............................#22 Ga. ’DL’ 16" depth low alloy/CR
¯ Cold End Layer ..........................................#18 Ga. NF-6 12" depth low alloy/CR

The existing drive train consists of a General Electric, 75 H.P., Frame 365-T motor
coupled to a Philadelphia Gear 10 AP - 132:1.1 speed reducer. The fluid coupling
provided and installed as original equipment at the motor/speed reducer interface is no
longer in service. The motors are connected to the speed reducer with conventional,
spider couplings. The speed reducers have been retrofitted, since original installation,
with pump driven, oil cooler assemblies.

The support bearing consists of a Kingsbury, series 1450 thrust bearing and a SKF,
#23244 CJ/C3/W33 radial bearing. The guide bearing consists of an SKF, #23192
radial bearing. The guide bearing lubrication circuits have also been modified for
enhanced oil cooling.

Contractor Scope of Work: This section defines the hardware as it is to be installed by
and Work to be completed by the Contractor within these specifications. The scope

F2-1
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shall include installation of Ljungstrom® Air Preheater ClearflowTM Rotor Modification
Hardware and Heat Transfer Baskets as follows:

a= Cold end stay plate extensions with basket support bars. Total of 144
extensions per air heater rotor.

b. Basket Sealing Frames. Total of 168 frames per air preheater.

Cold end basketed heating elements, with type DL7TM 20 gauge low alloy steel
with liners. Total of 336 baskets per layer/air preheater.

Hot end basketed heating elements, with type DL7TM 22 guage low alloy steel
with liners. Total of 336 baskets per layer/air preheater.

Complete set of radial, Ee-zee~M bypass, axial, and post seals with holding strips
and fasteners.

Hot and cold end seal clearance gauges for installation into the sector plates. To
be located at the sector plate mid-span and outer tip on the hot end sector plates
and the outer tip only on the cold end sector plates on all four secondary air
heaters. Total of 6 per air preheater.

go General repair and refurbishment of air heater structure. This work will be
performed on a Time and Materials basis.

Provide scaffold, access, and rigging as needed. All scaffold and access
hardware shall be OSHA approved structures. The Owner shall be allowed
access to scaffold and other access provisions in any areas required. This work
will be coordinated through the Contract Administrator or designee in a manner
aimed at minimizing contractor schedule impacts.

Approximately 12 weeks prior to each scheduled outage, the onsite
supervisor/superintendent shall travel to the site and participate in a finalization
planning meeting for the installation outage.

The Contractor shall be responsible to maintain his work areas in an organized
and safe manner throughout the execution of the Installation Plan. IPSC shall
retain the right to assess and require correction of any areas or situations it
deems as impacting ongoing operations and maintenance. Waste material
produced during a shift shall be disposed of by the end of the following shift.
At the conclusion of each outage, the Contractor shall ensure that all work areas
associated with this contract are restored, replaced and/or cleaned in a manner
similar or better in appearance to that found prior to the outage.

Field Service Engineerinq: IPSC shall provide a Field Service Engineer. The Field
Service Engineer shall be contracted through the manufacturing agent providing the air
heater hardware. The Field Service Engineer shall provide the following services:

F2-2
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Technical direction to contractor for disassembly, cleaning, inspection, repair,
part replacement, reassembly, sector plate assembly, rotor alignment, balancing,
etc., of the secondary air heater components.

Assist IPSC and contractor with overhaul planning, schedule preparation, and
schedule updating both before and during the installation outage. Approximately
12 weeks prior to the outage, the Field Service Engineer shall travel to the site
and participate in a finalization planning meeting for the installation outage.

Shall be responsible for inspection and certification of hardware once received
onsite.

Schedules: Unit 2 Work is scheduled to begin February 28, 2004, and the Unit 1 Work is
scheduled for March 5, 2005. Each outage is scheduled for the duration of 28 days.

ao All bidders shall provide a guaranteed installation schedule as part of the
proposed Installation Plan submitted with each bid package.

bo The proposed Installation Plan shall be developed to ensure completion of all
work required for normal operation of the air heaters within a maximum of 26
days.

Co Work not requiring the unit to be off-line, such as mobilization, staging, access
provision work, demobilization etc. shall be clearly identified on the proposed
Installation Plan and can be coordinated outside this outage window, with
approval of the Contract Administrator.

The bidders shall provide a schedule of costs associated with an IPSC
scheduled delay of the outage start date in one week increments up to a one
month. These costs shall be based on notification from IPSC one (1) month
prior to the scheduled outage start dates and a second schedule based on
notification from IPSC one (1) week prior to the scheduled outage start dates.

Unless otherwise noted in these Specifications, IPSC facilities and equipment
shall not be used in support of this work. To prevent delays, caused by
equipment breakdown, the Contractor shall provide spare tools and equipment at
the jobsite in reasonable quantities in anticipation of equipment failures.

Installation: Each bidder shall prepare and provide, with each bid package, a proposed
Installation Plan showing project progress on a daily basis beginning with initial
equipment delivery and ending with site clean up and exit.

The proposed Installation Plan, submitted with the bid package, shall be the
basis for development of the approved Installation Plan forming a part of the
eventual contract governing this work. The approved Installation Plan shall be
used as the basis for instituting mid-outage resource corrections and for
calculating any penalties associated with completion of the work scope.

F2-3
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The proposed Installation Plan shall include detailed information regarding each
task within the contract scope, including:

- Equipment Mobilization
- Equipment and Component Staging
- Manpower Loading Throughout the Contract
- Existing Equipment Removal
- New Equipment Installation
- Material Equipment Removal and Area Clean-up
- Air Heater Released to Operations - Guaranteed Date

The proposed Installation Plan, to be included as part of the submitted bid, shall
include estimates of all required on-site services, with clear identification of each
request for service to be provided by IPSC. These estimates shall include power
service requirements for running all electrical equipment and compressed air
requirements. Authorization for connection to and use of requested power,
compressed air or other on-site services must be coordinated and approved by
the IPSC Contract Administrator.

At least two (2) months prior to mobilization to the site, the successful bidder
shall provide a detailed material ’Laydown Plan’ for the estimated 22 flat bed
semitractor trailer loads of material. This plan shall be used for coordination of
area utilization and access. The Laydown Plan shall address staging and
temporary storage requirements for all associated materials and equipment in
order to minimize interference with ongoing plant operations and outage work.
This plan shall be submitted to and approved by the Contract Administrator prior
to receiving any contract materials, equipment or craft personnel on-site for the
outage work.

Safety: The Contractor agrees it is familiar with the risks of injury associated with the
work, has reviewed the work to be performed, inspected the job site with an IPSC
representative, and has determined that no unusual or peculiar risk of harm exists with
regard to the work to be performed at the job site.

The Contractor further agrees it shall, at all times, provide at the job site a competent
supervisor(s) familiar with IPSC’s and the industry’s safety standards to ensure
compliance with all federal, state, and local regulations pertaining to safety, including,
but not limited to, Federal and State OSHA, as said regulations relate to the work to be
performed under the Contract. Although IPSC assumes no responsibility to oversee or
supervise the work, IPSC reserves the right to review safety programs and practices
and make recommendations to the Contractor. Any such review or recommendation by
IPSC will not increase IPSC’s liability or responsibility and shall not relieve the
Contractor from providing a safe work environment and complying with legal
requirements.

The Contractor shall comply with IPSC’s safety and equipment requirements prior to
starting work. Worker protective clothing, which includes, but is not limited to, hardhats,

F2-4
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safety glasses, safety shoes, gloves, respirators, earplugs, safety harnesses, and face
shields shall be provided by the Contractor.

Prior to starting work, all of the Contractor’s personnel shall attend a safety orientation
taught by a representative of IPSC. At the Contractor’s option, a supervisor may attend
the orientation taught by IPSC, then present the orientation to the remainder of the
Contractor’s personnel. In this case, a roll shall be given to IPSC which lists each
person who received the orientation and the date it was received.

The Contractor shall be responsible to provide and manage an acceptable safety
program.

The Contractor shall provide a full-time Safety Representative. The Safety
Representative shall act as the point of contact for all safety-related issues,
conduct tailgate safety meetings prior to each shift, and may be assigned
additional duties.

b= The Contractor shall provide copies of written safety policies/plans to the
Contract Administrator one (1) month prior to beginning work. These include,
but are not limited to, Respiratory Protection, Confined Spaces, and Hazard
Communication.

Co Prior to flame cutting or welding in any location, the Contractor shall first obtain a
Hot Work Permit. This permit will be coordinated by the Contract Administrator
or designee. The permit lists mandatory safety precautions which shall be taken
before, during, and after hot work.

The Contractor shall ensure that its employees perform work in accordance with
all applicable federal, state, and local safety and health regulations. The IPSC
Safety Section personnel will periodically monitor the job site. If violations are
noted, they will be reported to the Contractor’s onsite Supervisor and the
Contract Administrator for appropriate action.

The following table is a list of anticipated safety hazards and personal protective
equipment needed in the contract area. This must not be considered a complete
listing of all potential hazards. The Contractor shall provide appropriate personal
protective equipment to its employees to protect against these hazards and
others as they are identified :

Hazard Needed Safety Equipment

Hazardous noise. Earplugs and/or muffs.

Toxic fumes and/or vapors from welding, Preparing for proper working atmosphere in
grinding, or solvent type cleaning, and around the boiler requires specific

preparation by the contractor.

Head injuries from falling material or bumps. Hard hats.

F2-5
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Burns from welding and cutting.

Foot injuries from dropped tools or
equipment.

Eye and face injuries.

Gloves, long sleeve shirts, and welding
leathers.

Steel-toed boots.

Safety glasses and face shields.

12.

Quality Assurance/Quality Control:

The Owner reserves full access rights for quality assurance inspections of
ongoing work..

b= The Contractor shall provide, within the proposed Installation Plan, a Quality
Control Plan, identifying the procedures and acceptance criteria to govern the
work.

The Contractor shall submit certified weld procedures and welder qualification
records for each welder employed, to the IPSC Contract Administrator prior to
beginning work.

do A substandard weld shall be defined as any weld declared substandard in the
opinion of the IPSC Contract Administrator or designee. The AWS codes will
form the basis of the acceptability determination.

Completed welds shall be smooth and free of undercutting, cavities,
depressions, cracks, surface porosity, weld craters, overlaps, and abrupt ridges.
All welds shall meet the specifications of the applicable sections of AWS.

Available On-Site Services: Unless otherwise arranged, in writing, with the Contract
Administrator, on-site services shall be provided in accordance with this section.
Services not covered in this section shall be provided by the Contractor.

IPSC Provided Facilities: IPSC shall provide the following services at the designated
location for use within the Contractor’s trailer:
- A single telephone line (Contractor shall arrange with phone company for service)
- A single fax line (Contractor shall arrange with phone company for service)
- 120VAC power for trailer lighting/heating.

ao IPSC will make potable water, compressed air (small volume only), and
electricity available at 460V and 120V. Connections to I PSC electric or water
systems shall be made only by IPSC employees unless approved otherwise in
writing for each specific location. The Contractor shall identify all service
connection requirements within the proposed Installation Plan.
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10.

bo The Contractor shall provide enough sanitary facilities for its employees.
Contractor employees are prohibited from using the permanent restroom
facilities at the site.

Co Equipment and material staging requirements shall be clearly detailed within the
successful bidders site Laydown Plan submitted to the Contract Administrator at
least two months prior to the outage start date. Actual placement of materials
and equipment shall be coordinated with the Contract Administrator.

The Contractor shall maintain a clean work space. The Contractor shall clean
the work site at least daily. This includes, but is not limited to, picking up trash,
sweeping, and washing the area as necessary, straightening cords and hoses,
organizing tools and equipment, and emptying trash receptacles. IPSC will
provide trash collection containers (dumpsters) for the Contractor’s use, outside
the generation building at ground level. IPSC will empty these containers as
needed.

IPSC will provide general fire protection and first aid services. Provisions for
local fire extinguishing, such as weld slag induced fires, shall be provided by the
Contractor. All workplace injuries shall be reported to the IPSC First Aid Clinic
and the Contract Administrator.

IPSC will not provide office or administrative space or off-site telephone service
to the Contractor; however, IPSC will make an on-site telephone line available to
the Contractor at a specific, office-trailer-ready location, if requested. The
Contractor shall make its own arrangements for "off-site" and long distance
phone service.

Site Security and Access: The Intermountain Generating Station has an existing fence
and security system to restrict access to the site. However, the construction site will not
be fenced separate from the rest of the plant site and will therefore be accessible by all
those approved for site access. It is the contractors responsibility to protect themselves
and their equipment and tools from theft and vandalism as they deem necessary. IPSC
will not be responsible for any theft or damage incurred by the contractor.

The Contractor and its employees, agents, representatives, and/or subcontractors, while
performing work or services on IPSC premises, shall fully comply with all fire prevention,
security, and safety rules in force at IPSC. The Contractor and its employees, agents,
representatives, and/or subcontractors personnel and vehicles are subject to a random
inspection of his/her person and/or vehicle upon entering, working on, and departing the
plant site.

The Contractor will be directed to specified areas for parking vehicles and equipment by
the Contract Administrator. Certain areas of the IPSC plant site are restricted to IPSC
vehicles only. Exceptions to the parking restriction will be made on an as needed basis
through the Contractor’s respective Contract Administrator. The Contractor shall make
its employees, agents, representatives, and/or subcontractors aware of all areas that
are subject to restricted parking.
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a= Only vehicles owned and insured by the Contractor or an approved sub-
contractor will be allowed inside the plant fence perimeter. All other contractor
employees shall park their vehicles outside the fence perimeter at Guard Post #1
located southwest of Unit 2. The contractor shall be responsible for transport of
the employees to and from Guard Post #1 and the jobsite. The contractor shall
not use the back of trucks for employee transport.

All contractor employees will be given security badges by the owner and those
badges shall be displayed each day to gain admittance to the plant site. All
security badges shall be returned to the security contractor when the employee
terminates their work at this site. All contractor vehicles will also receive parking
stickers from the security contractor allowing entrance to the plant site.
Temporary badges and parking stickers are available for intermittent contractor
employees and vehicles.

11. Handlinq and Storinq:

ao Handling: Once the IPSC provided materials have been received onsite by the
Field Service Engineer and all damage noted the material shall be turned over to
the contractor. At that time the Contractor shall be responsible for any damage
to equipment and materials until final acceptance of the work.

Storage: All equipment, materials, and supplies not immediately incorporated in
the work shall be placed in storage. Storage areas will be allocated and
assigned by the Project Manager but, will be in general area of the work. The
storage areas shall be kept clean and orderly at all times.
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Bret Kent - Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

From: <guy.i.drake@power.alstom.com> (Bret Kent)
To: Bret Kent
Date: 12/20/2010 12:52 PM
Subject: Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Bret,

Our fax number is (585) 596-2631 attention Mr. Timothy J. McNulty, Manager Project Development. Thanks for
your help.

Guy Drake
APC

Bret Kent <Bret-K@ipsc.com>

10/28/2003 01:40 PM

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Connie Elmer <CONNIE-E@~psc.com>, Ralph Newberry <RALPH-N@ipsc.com>

Subject: Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Security Level:?    Internal

Guy,

That is correct. All SAH’s onsite will be modified (4 total). 2
will be done each outage in 2 consecutive years. If materials are

not able to be supplied for the 2004 outage, the project will
postponed to    2005-2006.    That is the reason for the requested
escalation percent on the pricing page. 2 separate delivery
dates are required.

Part F, Division F2, Article 2, subarticle a, should reference Part
F, Division F3, Article i0, subarticle i.

Part F, Division F2, Article 2, subarticle c, should reference Part
F, Division F3, Article 2.

The equipment to have amp draw measured is the drive motor as
described in Part F, Division F3, Article 2.

about:blank 12/20/2010
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"The existing drive train consists of a General Electric, 75
horsepower, frame 365-T motor coupled to a Philadelphia Gear i0 AP -
132:1.1 speed reducer."

We will supply an amended sheet with the corrected references on it.
If you can provide a fax number and a mailing address,    we will send
that out today and followup with a hard copy in the mail.

Sorry for the confusion. I hope this has addressed your concerns.
Feel free to contact me with any other questions.

Regards,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 10:54:32 AM >>>

Bret,

Please advise if we are understanding the spec correctly. You want us to quote one
total price for (4) sets of air preheater mods covering units #i and 2 at the two
separate delivery times?

Also, spec Part F-Division F2-a & c. page F2-2 refers to Part E, Division E2,
Article i0 and Article 2. We do not find this in the spec. In the ’C’ part what
equipment are you referring to that will have amp draw measured?

Please advise. Thanks.

Guy Drake
Air Preheater Company

about:blank 12/20/2010
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Bret Kent - Fwd: Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: Connie Elmer
Date: 12/20/2010 12:52 PM
Subject: Fwd: Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Fax number to send the revised sheet to.

Thanks,

Bret

>>> <guy.i.drake@power.alstom.com> 10/28/2003 11:47:57 AM >>>

Bret,

Our fax number is (585) 596-2631 attention Mr. Timothy J. McNulty, Manager Project Development. Thanks for
your help.

Guy Drake
APC

Bret Kent <Bret-K@ipsc.com>

10/28/2003 01:40 PM

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Connie Elmer <CONNIE-E@ipsc.com>, Ralph Newberry <RALPH-N@ipsc.com>
Subject:    Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Security Level:?    Internal

GUy,

That is correct. All SAH’s onsite will be modified (4 total). 2
will be done each outage in 2 consecutive years. If materials are

not able to be supplied for the 2004 outage, the project will
postponed to    2005-2006.    That is the reason for the requested
escalation percent on the pricing page. 2 separate delivery
dates are required.

Part F, Division F2, Article 2, subarticle a, should reference Part
F, Division F3, Article i0, subarticle i.

Part F, Division F2, Article 2, subarticle c, should reference Part
F, Division F3, Article 2.

about:blank 12/20/2010
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The equipment to have amp draw measured is the drive motor as
described in Part F, Division F3, Article 2.

"The existing drive train consists of a General Electric, 75
horsepower, frame 365-T motor coupled to a Philadelphia Gear i0 AP -
132:1.1 speed reducer."

We will supply an amended sheet with the corrected references on
it. If you can provide a fax number and a mailing address,    we will
send that out today and followup with a hard copy in the mail.

Sorry for the confusion. I hope this has addressed your concerns.
Feel free to contact me with any other questions.

Regards,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT    84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 10:54:32 A~ >>>

Bret,

Please advise if we are understanding the spec correctly. You want us to quote one
total price for (4) sets of air preheater mods covering units #i and 2 at the two
separate delivery times?

Also, spec Part F-Division F2-a & c. page F2-2 refers to Part E, Division E2,
Article i0 and Article 2. We do not find this in the spec. In the ’C’ part what
equipment are you referring to that will have amp draw measured?

Please advise. Thanks.

Guy Drake
Air Preheater Company

about:blank 12/20/2010
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Bret Kent - Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

From:
To:
Date:
Subject:
CC:

Bret Kent<Bret-K@ipsc.com> (Bret Kent)
guy.i.drake@power.alstom.com
12/20/2010 12:52 PM
Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615
Gary Allen

Guy,

Gary Allen and my boss, James Nelson talked last week about the possibility of providing a letter of intent should
their be a delay of more than a couple of weeks in getting a PO to you. Now that you have had the
Specifications in hand for a couple of days, is there anything in it that would suggest (on your end) that getting a
signed contract will be a drawn out process?

If you feel that there are any terms in the specifications that will require negotiations to resolve, let me know and
we will begin drafting the letter of intent.

If you have any questions, please feel free to give me a call.

Thanks,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k(~ipsc.com
http://www.intermou ntain power.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 11:47:57 AM >>>

Bret,

Our fax number is (585) 596-2631 attention Mr. Timothy J. McNulty, Manager Project Development. Thanks for
your help.

Guy Drake
APC

Bret Kent <Bret-K@ipsc.com>

10/28/2003 01:40 PM

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Connie Elmer <CONNIE-E@ipsc.com>, Ralph Newberry <RALPH-N@ipsc.com>
Subject:    Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

about:blank 12/20/2010
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Security Level:? Internal

Guy,

That is correct. All SAH’s onsite will be modified (4 total). 2
will be done each outage in 2 consecutive years. If materials are

not able to be supplied for the 2004 outage, the project will
postponed to    2005-2006.    That is the reason for the requested
escalation percent on the pricing page. 2 separate delivery
dates are required.

Part F, Division F2, Article 2, subarticle a, should reference Part
F, Division F3, Article i0, subarticle i.

Part F, Division F2, Article 2, subarticle c, should reference Part
F, Division F3, Article 2.

The equipment to have amp draw measured is the drive motor as
described in Part F, Division F3, Article 2.

"The existing drive train consists of a General Electric, 75
horsepower, frame 365-T motor coupled to a Philadelphia Gear i0 AP -
132:1.1 speed reducer."

We will supply an amended sheet with the corrected references on
it. If you can provide a fax number and a mailing address,    we will
send that out today and followup with a hard copy in the mail.

Sorry for the confusion. I hope this has addressed your concerns.
Feel free to contact me with any other questions.

Regards,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 10:54:32 A~ >>>

about:blank 12/20/2010
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Bret,

Please advise if we are understanding the spec correctly. You want us to quote one
total price for (4) sets of air preheater mods covering units #i and 2 at the two
separate delivery times?

Also, spec Part F-Division F2-a & c. page F2-2 refers to Part E, Division E2,
Article i0 and Article 2. We do not find this in the spec. In the ’C’ part what
equipment are you referring to that will have amp draw measured?

Please advise. Thanks.

Guy Drake
Air Preheater Company

about:blank 12/20/2010
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Bret Kent - Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615, LAP-4100

From: <guy.i.drake@power.alstom.com> (Bret Kent)
To: Bret Kent
Date: 12/20/2010 12:52 PM
Subject: Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615, LAP-4100
CC: gary.c.allen @ power.alstom.com

Bret,

In order to have a shot at meeting the first on-site date of 2/1/04 we will require an order by 11/7 or sooner. Based
on this alone I believe you should look at a letter of intent. Also, there are some minor spec issues that will need
to be addressed. If acceptable, we could email the proposal out and follow-up with the mail?

Thanks,

Guy Drake
APC

Bret Kent <Bret-K@ipsc.com>

10/29/2003 09:42 AM

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Gary C. Allen/USWEL01/Power/ALSTOM @GA
Subject: Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Security Level:?    Internal

Guy,

Gary Allen and my boss, James Nelson talked last week about the
possibility of providing a letter of intent should their be a delay
of more than a couple of weeks in getting a P0 to you. Now that you
have had the Specifications in hand for a couple of days, is there
anything in it that would suggest (on your end) that getting a signed
contract will be a drawn out process?

If you feel that there are any terms in the specifications that will
require negotiations to resolve, let me know and we will begin

drafting the letter of intent.

If you have any questions, please feel free to give me a call.

about:blank 12/20/2010
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Thanks,

Bret Kent
Intermountain Power Service
850 West Brush Wellman Rd
Delta, UT 84624

Corp

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 11:47:57 AM >>>

Bret,

Our fax number is (585) 596-2631 attention Mr. Timothy J. McNulty,
Development. Thanks for your help.

Guy Drake
APC

Manager Project

[IMAGE]Bret Kent <Bret-K@ipsc.com>
10/28/2003 01:40 PM

Tot Guy I. Drake/USWEL01/Power/ALSTOM@GA

cc: Connie Elmer <CONNIE-E@ipsc.com>, Ralph Newberry <RALPH-N@ipsc.com>

Subjectt Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Security Level:? Internal

Guy,

That is correct. All SAH’s onsite will be modified (4 total). 2
will be done each outage in 2 consecutive years. If materials are

not able to be supplied for the 2004 outage, the project will
postponed to    2005-2006.    That is the reason for the requested

escalation percent on the pricing page. 2 separate delivery
dates are required.

about:blank 12/20/2010
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Part F, Division F2, Article 2, subarticle a, should
¥, Division F3, Article 10, subarticle i.

reference Part

Part F, Division F2, Article 2, subarticle c, should
F, Division F3, Article 2.

reference Part

The equipment to have amp draw measured is the drive motor as
described in    Part F, Division F3, Article 2.

"The existing drive train consists of a General Electric, 75
horsepower, frame 365-T motor coupled to a Philadelphia Gear i0 AP -
132:1.1 speed reducer."

We will supply an amended sheet with the corrected references on
it. If you can provide a fax number and a mailing address,    we will
send that out today and followup with a hard copy in the mail.

Sorry for the confusion. I hope this has addressed your concerns.
Feel free to contact me with any other questions.

Regards,

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx.    (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 10:54:32 ~ >>>

Bret,

Please advise if we are understanding the spec correctly. You want us to quote one
total price for (4) sets of air preheater mods covering units #i and 2 at the two

separate delivery times?

Also, spec Part F-Division F2-a & c. page F2-2 refers to Part E, Division E2,
Article i0 and Article 2. We do not find this in the spec. In the ’C’ part what
equipment are you referring to that will have amp draw measured?

Please advise. Thanks.

Guy Drake

about:blank 12/20/2010
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Air Preheater Company

about:blank 12/20/2010
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Bret Kent - Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615, LAP-4100

From:
To:
Date:
Subject:
CC:

Bret Kent<Bret-K@ipsc.com> (Bret Kent)
guy.i.drake@power.alstom.com
12/20/2010 12:52 PM
Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615, LAP-4100
gary.c.allen@power.alstom.com

Emailing the proposal would be acceptable. Follow up with signed yellow sheets as required in the
specifications. Please copy Ralph Newberry (RALPH-N~ipsc.com) on the proposal. We will get a letter of
intent to you by Nov 7. Should it be addressed to you? Please provide name and mailing address.

Thanks,

Bret Kent

>>> <guy.i.drake@power.alstom.com> 10/29/2003 9:18:51 AM >>>

Bret,

In order to have a shot at meeting the first on-site date of 2/1/04 we will require an order by 11/7 or sooner.
Based on this alone I believe you should look at a letter of intent. Also, there are some minor spec issues that
will need to be addressed. If acceptable, we could email the proposal out and follow-up with the mail?

Thanks,

Guy Drake
APC

Bret Kent <Bret-K@ipsc.com>

10/29/2003 09:42 AM

To: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Gary C. Allen/USWEL01/Power/ALSTOM@GA
Subject:    Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Security Level:? Internal

Guy,

Gary Allen and my boss, James Nelson talked last week about the
possibility of providing a letter of intent should their be a delay
of more than a couple of weeks in getting a P0 to you. Now that you
have had the Specifications in hand for a couple of days, is there
anything in it that would suggest (on your end) that getting a
signed contract will be a drawn out process?

If you feel that there are any terms in the specifications that will

about:blank 12120/2010
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require negotiations to resolve, let me know and we will begin
drafting the letter of intent.

If you have any questions, please feel free to give me a call.

Thanks,

Bret Kent
Intermountain Power Service
850 West Brush Wellman Rd
Delta, UT 84624

Corp

ph. (435) 864-6447
fx. (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 11:47:57 AM >>>

Bret,

Our fax number is (585) 596-2631 attention Mr. Timothy J. McNulty,
Project Development. Thanks for your help.

Guy Drake
APC

Manager

[IMAGE]Bret Kent <Bret-K@ipsc.com>
10/28/2003 01:40 PM

S~bj ect :

Guy I. Drake/USWEL01/Power/ALSTOM@GA

Connie Elmer <CONNIE-E@ipsc.com>, Ralph Newberry <RALPH-N@ipsc.com>

Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Security Level:? Internal

Guy,

That is correct. All SAH’s onsite will be modified (4 total). 2
will be done each outage in 2 consecutive years. If materials are

not able to be supplied for the 2004 outage, the project will
postponed to    2005-2006.    That is the reason for the requested

escalation percent on the pricing page. 2 separate delivery
dates are required.

about:blank 12/20/2010
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Part F, Division F2, Article 2, subarticle a, should
F, Division F3, Article I0, subarticle i.

reference Part

Part F, Division F2, Article 2, subarticle c, should
F, Division F3, Article 2.

reference Part

The equipment to have amp draw measured is the drive motor as
described in Part F, Division F3, Article 2.

"The existing drive train consists of a General Electric, 75
horsepower, frame 365-T motor coupled to a Philadelphia Gear i0 AP -
132:1.1 speed reducer."

We will supply an amended sheet with the corrected references on
it. If you can provide a fax number and a mailing address,    we
will send that out today and followup with a hard copy in the mail.

Sorry for the confusion. I hope this has addressed
Feel free to contact me with any other questions.

Regards,

your    concerns.

Bret Kent
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624

ph. (435) 864-6447
fx.    (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 10:54:32 AM >>>

Bret,

Please advise if we are understanding the spec correctly. You want us to quote
one total price for (4) sets of air preheater mods covering units #i and 2 at
the two separate delivery times?

Also, spec Part F-Division F2-a & c. page F2-2 refers to Part E, Division E2,
Article i0 and Article 2. We do not find this in the spec. In the ’C’ part what
equipment are you referring to that will have amp draw    measured?

Please advise. Thanks.

about:blank 12/20/2010

IP7 022211



Page 4 of 4

Guy Drake

Air Preheater Company

about:blank 12/20/2010
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Bret Kent - Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615, LAP-4100

From:
To:
Date:
Subject:
CC:

<guy.i.drake@power.alstom.com> (Bret Kent)
Bret Kent
12/20/2010 12:52 PM
Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615, LAP-4100
gary.c.allen@ power.alstom.com

Thanks Bret, I plan on having the proposal out today or tomorrow latest and will email & mail it.

Our mailing address:

Alstom Power Inc.
Air Preheater Company
3020 Truax Road
PO Box 372
Wellsville, NY 14895

Attn: Timothy J. McNulty
Manager, Project Development

Guy Drake
APC

Bret Kent <Bret-K@ipsc.com>

10/29/2003 11:38 AM

TO: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Gary C. AIlen/USWELO1/Power/ALSTOM @GA

Subject: Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615,

Security Level:?    Internal

LAP-4100

Emailing the proposal would be acceptable. Follow up with
signed yellow sheets as required in the specifications.    Please
copy Ralph Newberry (RALPH-N@ipsc.com) on the proposal. We will get

a letter of intent to you by Nov 7. Should it be addressed to you?
Please provide name and mailing address.

Thanks,

Bret Kent

about:blank 12/20/2010
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>>> <guy.i.drake@power.alstom.com> 10/29/2003 9:18:51 AM >>>

Bret,

In order to have a shot at meeting the first on-site date of 2/1/04 we will require
an order by 11/7 or sooner. Based on this alone I believe you should look at a
letter of intent. Also, there are some minor spec issues that will need to be
addressed. If acceptable, we could email the proposal out and follow-up with the
mail?

Thanks,

Guy Drake

APC

[IMAGE]Bret Kent <Bret-K@ipsc.com>
10/29/2003 09:42 AM

TO: Guy I. Drake/USWEL01/Power/ALSTOM@GA
cc: Gary C. Allen/USWEL01/Power/ALSTOM@GA

Subject: Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Security Level:? Internal

Guy,

Gary Allen and my boss, James Nelson talked last week about the
possibility of providing a letter of intent should their be a delay
of more than a couple of    weeks in getting a PO to you. Now that you
have had the Specifications in hand for a couple of days, is there
anything in it that would suggest (on your end) that getting a
signed contract will be a drawn out process?

If you feel that there are any terms in the specifications that will
require negotiations to resolve, let me know and we will begin

drafting the letter of intent.

If you have any questions, please feel free to give me a call.

Thanks,

Bret Kent

about:blank 12/20/2010
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Intermountain Power Service
850 West Brush Wellman Rd
Delta, UT 84624

Corp

ph. (435) 864-6447
fx.    (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>>    <guy.i.drake@power.alstom.com> 10/28/2003 11:47:57 AM

Bret,

Our fax number is (585) 596-2631 attention Mr. Timothy J. McNulty,
Project Development. Thanks for your help.

Guy Drake

APC

Manager

[IMAGE] Bret Kent    <Bret-K@ipsc.com>
10/28/2003 01:40 PM

To:

Subject :

Guy I. Drake/USWEL01/Power/ALSTOM@GA

Connie Elmer <CONNIE-E@ipsc.com>, Ralph Newberry <RALPH-N@ipsc.com>

Re: IPSC Lynndyl Unit #2 Air preheater Mod -IPSC Spec 45615

Security Level:? Internal

Guy,

That    is correct. All SAH’s onsite will be modified (4 total). 2
will be done each outage in 2 consecutive years. If materials are

not able to be supplied for the 2004 outage, the project will
postponed to    2005-2006.    That is the reason for the requested
escalation percent on the pricing page. 2 separate delivery
dates are required.

Part F, Division F2, Article 2, subarticle a, should
F, Division F3, Article i0, subarticle     i.

reference Part

Part F, Division F2, Article 2,
F, Division F3, Article 2.

subarticle c, should reference Part

The equipment to have amp draw measured is the drive motor as
described in Part F, Division F3, Article 2.

about:blank 12/20/2010
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"The existing drive train consists of a General Electric, 75
horsepower, frame 365-T motor coupled to a Philadelphia Gear i0 AP -
132:1.1 speed reducer."

We will supply an amended sheet with the corrected references on
it. If you can provide a fax number and a mailing address,     we

will send that out today and followup with a hard copy in the mail.

Sorry for the confusion.    I hope this has addressed
Feel free to contact me with any other questions.

Regards,

your concerns.

Bret    Kent
Intermountain Power    Service Corp
850 West Brush Wellman Rd
Delta, UT    84624

ph. (435) 864-6447
fx.    (435) 864-0747
bret-k@ipsc.com
http://www.intermountainpower.com/

>>> <guy.i.drake@power.alstom.com> 10/28/2003 10:54:32 AM >>>

Bret,

Please advise if we are understanding the spec correctly. You want us to quote
one total price for (4) sets of air preheater mods covering units #i and 2 at
the two separate delivery times?

Also, spec Part F-Division F2-a & c. page F2-2 refers to Part E, Division    E2,
Article i0 and Article 2. We do not find this in the spec. In the    ’C’ part what
equipment are you referring to that will have amp draw     measured?

Please advise.    Thanks.

Guy Drake

Air Preheater Company [IMAGE]

about:blank 12/20/2010
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Bret Kent - IPSC Spec 45615 LAP-409814100 Proposal 3GS-1034B

From:
To:
Date:
Subject:
CC:

<guy.i.drake@power.alstom.com> (Bret Kent)
Bret-K@ipsc.com
12/20/2010 12:53 PM
IPSC Spec 45615 LAP-4098/4100 Proposal 3GS-1034B
Ralph-N@ipsc.com; gary.c.allen@power.alstom.com

Bret,

Attached is our proposal which has been put in the mail also.

Please note if you issue a letter of intent and we start work we would need to be compensated for it. The LOI
should read something like "We (IPSC) hereby issue this letter of Intent to award to Alstom Power Inc. Air
Preheater Company and authorize Air Preheater Company to proceed on the basis of Air Preheater Company’s
proposal 3GS-1034B, based on Air Preheaters T&C’s stated therein. IPSC agrees that the final negotiated terms
and conditions shall apply from execution date forward, and that all work performed by Air Preheater Company
prior to that date shall have been executed under Air Preheater’s T&C’s and in accordance with Air Preheater’s
proposal and payment schedules".

We just need to be covered so we can order materials right away. Thank you.

Guy Drake
Project Manager
APC

about:blank 12/20/2010
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From: Bret Kent
To: Bret Kent; 3ames Nelson;
Start: 10/29/2003
Due: 12/20/2010
Subject: SAH Letter of Intent

Jerry Hintze; JillGriffiths

Letter of Intent from George Cross to Alstom to insure delivery of material by Feb 1.

Letter is found in:

E:\DRAWINGS\Current\Projects\IGS03\IGS03-02 Air Heater Element Replacement\8.Procurement\Letter
of Intent.wpd
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Bret Kent - Re: IPSC Spec 45615 LAP-4098/4100 Proposal 3GS-1034B

From:
To:
Date:
Subject:
CC:

Bret Kent<Bret-K@ipsc.com> (Bret Kent)
guy.i.drake@power.alstom.com
12/20/2010 12:53 PM
Re: IPSC Spec 45615 LAP-4098/4100 Proposal 3GS-1034B
Ralph Newberry; gary.c.allen@power.alstom.com

Guy,

We have just started reviewing your proposal. One item that really got our attention was the price jump.

Please provide explanation for approximate 10% cost increase for ClearFIow mods. $2,459,250 vs. $2,245,400.

Thanks,

Bret

>>> <guy.i.drake@power.alstom.com> 10/29/2003 2:57:41 PM >>>

Bret,

Attached is our proposal which has been put in the mail also.

Please note if you issue a letter of intent and we start work we would need to be compensated for it. The LOI
should read something like "We (IPSC) hereby issue this letter of Intent to award to Alstom Power Inc. Air
Preheater Company and authorize Air Preheater Company to proceed on the basis of Air Preheater Company’s
proposal 3GS-1034B, based on Air Preheaters T&C’s stated therein. IPSC agrees that the final negotiated terms
and conditions shall apply from execution date forward, and that all work performed by Air Preheater Company
prior to that date shall have been executed under Air Preheater’s T&C’s and in accordance with Air Preheater’s
proposal and payment schedules".

We just need to be covered so we can order materials right away. Thank you.

Guy Drake
Project Manager
APC

about:blank 12/20/2010
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Bret Kent - Copy of contract 04-45615

From: Bret Kent<Bret-K@ipsc.com> (Bret Kent)
To: Connie Elmer
Date: 12/20/2010 12:53 PM
Subject: Copy of contract 04-45615

Connie,

Could you print me out a copy, or email me a copy of 45615? I need it to review exceptions from Alstom.

Thanks,

Bret

about:blank 12/20/2010
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From:
To:
Date:
Subject:
Attachments:

Connie Elmer<CONNIE-E@ipsc.com> (Bret Kent)
Bret Kent
12/20/2010 12:53 PM
SPECIFICATIONS 45615
Just Specs.wpd
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Contract No. 04-45615

PART A - DIVISION A1

NOTICE INVITING PROPOSALS

The Intermountain Power Service Corporation (IPSC) invites sealed bids for furnishing and
delivering Materials and Technical Support for Secondary Air Preheater Element
Replacement Hardware in accordance with Specifications 45615, available in the Purchasing
Section, Intermountain Power Service Corporation (IPSC), 850 West Brush Wellman Road,
Delta, Utah 84624-9546.

Proposals shall be submitted on IPSC’s bidding forms. All Proposals shall be filed with the
Buyer at the above address on or before November 3, 2003.

Proposals shall be subject to acceptance within, and irrevocable for, a period of ninety (90)
calendar days after date of bid opening.

IPSC reserves the right to reject any and all Proposals.

In the performance of any contract awarded, the bidder shall not discriminate in employment
practices against any employee or applicant for employment because of race, religion, national
origin, ancestry, sex, age, or physical disability.

Dated:
Ralph Newberry, C.P.M., Senior Buyer
Intermountain Power Service Corporation

A1-1
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Contract No. 04-45615

PART B - DIVISION B1

INSTRUCTIONS TO BIDDERS

Form, Signature, and Delivery of the Proposals: The bidder’s Proposal shall be made
on the yellow copy of the Bidding Documents. The Specifications printed on white paper
shall be retained by the bidder.

The bidder’s name, address, and the date shall be stated in the Proposal. The Proposal
shall be signed by the person authorized to bind the bidder.

The Proposal shall be enclosed in a sealed envelope, plainly marked in the upper left-
hand corner with the name and address of the bidder. The envelope shall bear the
words "Proposal for," followed by the Specification Number, the title of the
Specifications, and the date and hour of bid opening.

If the Proposal is mailed, it shall be addressed as follows:

Purchasing Section
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

If the Proposal is sent by messenger, it shall be delivered to the Administration Building,
Intermountain Power Service Corporation, 850 West Brush Wellman Road, Delta, Utah.

Interpretations and Addenda: Should a bidder find discrepancies or omissions in the
plans, specifications, or other documents, or should there be doubt as to their true
meaning, the bidder shall submit to the Buyer a written request for an interpretation or
clarification thereof. A request for addenda, interpretation, or clarification shall be
delivered to the Buyer marked "Request for Interpretation" and must be received by the
Buyer in time to permit a reasonable response before the date of bid opening. Any
interpretation of or change in the documents will be made only by addendum issued to
each person to whom Specifications have been issued and will become a part of any
contract awarded. IPSC will not be responsible for or bound by any other explanations
or interpretations.

Correspondence: All inquiries or correspondence to IPSC prior to Award of Contract
shall be addressed to the Buyer.

Chanqes or Alternatives: The bidder shall not change any wording in the documents.
Any explanations or alternatives offered shall be submitted in a letter attached to the
front of the Bidding Documents. Alternatives which do not substantially comply with
IPSC’s Specifications cannot be considered. Language of negation or limitation of any
rights, remedies, or warranties provided by law will not be considered part of the
Proposal. Bids offered subject to conditions or limitations may be rejected.

B1-1
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DIVISION B1 INSTRUCTIONS TO BIDDERS

Specified Materials or Equivalent: Whenever any particular material or process is
specified by a patent or proprietary name, by a trade or brand name, of a manufacturer,
such wording is used for the purpose of describing the material or process, fixing the
standard of quality required, and shall be deemed to be followed by the words "or
equivalent." The bidder may offer any material or process which shall be the equivalent
of that so specified, but the bidder must identify the equivalent offered.

Language: Everything submitted by the bidder shall be written in the English language.

Sales or Use Taxes: Prices quoted by the bidder shall not include any applicable sales
or use taxes or Federal Excise Taxes.

Duties: Prices quoted by the bidder shall include all applicable duties.

Award of Contract: Award of Contract will be made to the lowest and best, regular
responsible bidder. The determination as to which is the lowest and best, regular
responsible bidder may be made on the basis of the lowest ultimate cost of the services,
materials, equipment, or other Work in place and use. The right is reserved to reject
any or all Proposals.

Within thirty (30) calendar days after the date of Award of Contract, the successful
bidder shall sign the Contract supplied by IPSC. The Contract will be effective upon
execution by IPSC. Award of Contract is subject to execution of IPSC’s form of Contract
Agreement and other Contract Documents.

B1-2
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PART C - DIVISION Cl

BIDDING DOCUMENTS- PROPOSAL

The undersigned hereby proposes to furnish and deliver Material and Technical Support for
Secondary Air Preheater Element Replacement Hardware to the Intermountain Power
Service Corporation in accordance with Specifications 45615.

The undersigned agrees, upon the acceptance of this Proposal: (a) to execute IPSC’s form of
Contract (including the Contract Agreement and other Contract Documents identified in said
Specifications) for furnishing and delivering the items and services embraced in the accepted
Proposal, and (b) to perform its obligations under the Contract at the prices stated in the
accompanying Proposal Schedule.

The undersigned declares under penalty of perjury that this Proposal is genuine, is not a sham
or collusive, and is not made in the interest or in behalf of any person or entity not herein
named. The undersigned further declares under penalty of perjury that the bidder has not
directly or indirectly induced or solicited any other bidder to submit a sham bid, or any other
person, firm, or corporation to refrain from bidding. The undersigned also declares under
penalty of perjury that the bidder has not in any manner sought by collusion to secure for itself
an advantage over any other bidder.

I declare under penalty of perjury under the laws of the state of Utah that the foregoing is true
and correct.

Date: ,20

Bidder:

Address:

Signed By:

Print Name:

Title:

(Authorized Signature)

C1-1
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PART C - DIVISION C2

BIDDING DOCUMENTS - PROPOSAL SCHEDULE

Proposal is hereby made to furnish and deliver to IPSC Material and Technical Support for
Secondary Air Preheater Element Replacement Hardware F.O.B. Delta, Utah in accordance
with Specifications 45615, the following:

Firm Fixed Price Based on Current Budget
Year 2004-2005 $

Escalation Percentage if Project is Postponed
Until Budget Year 2005-2006 %

Escalation Percentage if Project is Postponed
Until Budget Year 2006-2007 %

Prices: The price or prices shall be firm.

Cash Terms: A discount for prompt payment is offered of             percent for Contract
payments made within calendar days after date of acceptance or delivery and
receipt of invoice.

Taxes: The foregoing quoted prices are exclusive of all applicable sales and use taxes.

Form of Business Organization: The bidder shall state below the form of its business
organization.

Bidder is a:                    , organized under the laws of the state of
(Corporation, Partnership, Limited Partnership, Individual)

If a partnership, the bidder shall state below the names of the partners. If a corporation, the
bidder shall state below the names of the president and of the secretary.

C2-1
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DIVISION C2

Spec. 45615

PROPOSAL SCHEDULE

Person to Contact:

Name:

Address:

Should IPSC desire information concerning this Proposal, please contact:

Telephone No:

(If different, the address of bidder’s chief executive office is:)

C2 -2
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PART D - DIVISION D1

Spec. 45615

CONTRACT DOCUMENTS DESCRIPTION

The Contract Agreement, together with the documents listed in Article 3 thereof, the Reference
Specifications, any other documents listed below, and such of Contractor’s Proposal documents
as are expressly agreed to by IPSC shall constitute the Contract (the Contract). Said
Documents are complementary and require complete and finished Work. Anything shown or
required of Contractor in any one or more of said documents shall be as binding as if contained
in all of said documents. Contractor shall not be allowed to take advantage of any error,
discrepancy, omission, or ambiguity in any document, but shall immediately report to the
President and Chief Operations Officer, in writing, any such matter discovered. The President
and Chief Operations Officer will then decide or correct the same and the decision will be final.

D1-1
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PART E - DIVISION E1

GENERAL CONDITIONS

Spec. 45615.

Definitions: The following words shall have the following meanings:

a. Bidde__r: The person, firm, or corporation adopting and submitting a Proposal
under these Specifications.

bo Bu__u.y_~: The Purchasing Agent for IPSC.

Contract Administrator: The IPSC employee designated by the President and
Chief Operations Officer with primary responsibility for administration of the
Contract, or other representatives designated by the Contract Administrator
acting within the limits of their authority.

Contractor: The person, firm, or corporation to whom the Contract is awarded.

Directed, Required, Approved, etc.: The words directed, required, approved,
permitted, ordered, designated, prescribed, instructed, acceptable, accepted,
satisfactory, or similar words shall refer to actions, expressions, and prerogatives
of the Contract Administrator unless otherwise expressly stated.

Gallon: Liquid volume of 231 cubic inches at 60 degrees Fahrenheit.

IGS: Intermountain Generating Station located at 850 West Brush Wellman
Road, Delta, Utah 84624.

IPA: Intermountain Power Agency, the owner of Intermountain Power Project,
and a political subdivision of the state of Utah, organized and existing under the
Interlocal Co-operation Act, Title 11, Chapter 13, Utah Code Annotated 1953, as
amended.

IPP: Intermountain Power Project, consisting of Intermountain Generating
Station, Intermountain Railcar, Intermountain Converter Station, Adelanto
Converter Station, Intermountain AC Switchyard and associated transmission
lines, microwave stations, and support facilities.

IPSC: Intermountain Power Service Corporation, a nonprofit corporation,
furnishing personnel to support the Operating Agent in the performance of
operation and maintenance.

E1-1
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DIVISION E1

Spec. 45615

GENERAL CONDITIONS

Operatinq Aqent, or LADWP: The City of Los Angeles Department of Water and
Power which is responsible for operation and maintenance for IPA.

President and Chief Operations Officer: The President and Chief Operations
Officer of IPSC, or other representatives designated by the President and Chief
Operations Officer acting within the limits of their authority.

Reference Specifications: Those bulletins, standards, rules, methods of analysis
or tests, codes, and specifications of other agencies, engineering societies, or
industrial associations referred to in these Specifications. These refer to the
latest edition, including amendments published and in effect at the date of the
Invitation for Proposal, unless specifically referred to by edition, volume, or date.
Unless the context otherwise requires, Reference Specifications also include all
amendments published or adopted after the date of the Invitation for Proposal.

Subcontractor: A person, firm, or corporation, other than Contractor and
employees thereof, who supplies labor, services or materials for a portion of the
Work to be performed by Contractor under the Contract.

o. Ton: The short ton of 2,000 pounds.

Work: The services, materials, equipment, and other performance identified in
these Specifications and other Contract Documents to be provided by
Contractor.

Materials and Work: All Work shall comply with these Specifications. All materials used
or supplied, and all equipment furnished, shall be new and unused, but this requirement
shall not preclude the use of recycled materials in the manufacturing processes. All
Work shall be done by qualified workers in a thorough and workmanlike manner that
would pass without objection in both Contractor’s trade and IPA’s and IPSC’s industry.
Materials, equipment, workmanship, and other Work not definitely specified, but
incidental to and necessary for the Work, shall conform to the best commercial practice
for the type of Work in question and be of a quality that passes without objection in
Contractor’s trade and IPA’s and IPSC’s industry.

Nondiscrimination: The applicable provisions of Executive Order No. 11246 of
September 24, 1965, and Bureau of Land Management regulations, and all other
applicable governmental regulations pertaining to nondiscrimination in employment in
the performance of contracts, are incorporated herein by reference, and made a part
hereof as if they were fully set forth herein. During the performance of the Contract,
Contractor shall not discriminate in its employment practices against any employee or
applicant for employment because of the employee’s or applicant’s race, religion,

E1-2
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DIVISION E1

Spec. 45615

GENERAL CONDITIONS

o

o

national origin, ancestry, sex, age, or physical disability. All subcontracts awarded
under or pursuant to the Contract shall contain a like nondiscrimination provision.

Governing Law; Venue: The Contract shall be governed by the substantive laws of the
state of Utah, regardless of any rules on conflicts of laws or choice of law that would
otherwise cause a court to apply the laws of any other state or jurisdiction. Any action,
in law or in equity, concerning any alleged breach of or interpretation of the Contract, or
concerning any tort in relation to the Contract or incidental to performance under the
Contract, shall be filed only in the state or federal courts located in the state of Utah.

Patents and Intellectual Property: Contractor shall fully indemnify and, at the election of
IPA, defend IPA, IPSC, and the Operating Agent against any and all liability,
whatsoever, by reason of any alleged infringement of any intellectual property rights
(including, but not limited to, patents, copyrights, trademarks, or trade secrets) on any
article, process, method, or application used in any designs, plans, drawings, or
specifications provided under the Contract, or by reason of Contractor’s manner of
performance under the Contract, or by reason of use by IPA, IPSC, or the Operating
Agent of any article, process, or material specified by Contractor.

Copies of all drawings, specifications, calculations, models, data, and other engineering
documents (collectively "Drawings") shall be delivered to and be the property of IPSC.
IPSC shall be entitled to use the Drawings and the information contained therein for the
construction, operation, maintenance, repair, alteration, improvement, and expansion of
IPP facilities.

Contractor’s Address and Legal Service: The address given in the Proposal shall be
considered the legal address of Contractor and shall be changed only by advance
written notice to IPSC. Contractor shall supply an address to which certified mail can be
delivered. The delivery of any written communication to Contractor personally, or
delivery to such address, or the depositing in the United States Mail, registered or
certified with postage prepaid addressed to Contractor at such address, shall constitute
a legal service thereof.

Assignment of Contract Prohibited: Contractor shall not assign or otherwise attempt to
dispose of the Contract, or any rights hereunder, or of any monies due or to become
due hereunder, unless authorized by the prior written consent of the President and Chief
Operations Officer. The Contract, and Contractor’s rights hereunder (including rights of
collection) are nonassignable without the President and Chief Operations Officer’s prior
written consent. No right or claim can be asserted against IPA, IPSC, or the Operating
Agent, in law or equity, by any person, by reason of any assignment or disposition
unless so authorized.

E1-3
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DIVISION E1

Spec. 45615

GENERAL CONDITIONS

=

If Contractor, without such prior written consent, purports to assign or dispose of the
Contract, or any right or interest hereunder, IPSC may at its option terminate the
Contract. Such termination shall relieve and discharge IPA, IPSC, and the Operating
Agent from any and all liability, duties, and obligations to Contractor, and to any
assignee or transferee thereof.

Quality Assurance: IPSC has the right to subject any or all materials, services,
equipment, or other Work furnished and delivered under the Contract to rigorous
inspection and testing. (Unless otherwise specifically provided in the Contract with
respect to specific materials, services, equipment, or other Work, IPSC has no duty to
inspect, test, or specifically accept.) Before offering any material, services, equipment,
or other Work for inspection, testing, delivery, or acceptance, Contractor shall eliminate
all items or portions which are defective or do not meet the requirements of these
Specifications. If any items or portions are found not to meet the requirements of these
Specifications, the lot, or any faulty portion thereof, may be rejected. Only the Contract
Administrator may accept any material, service, equipment, or other Work as complying
with these Specifications on behalf of IPSC.

IPSC may inspect and reject materials, services, equipment, or other Work tendered or
purchased under the Contract at any reasonable location IPSC may choose (including,
but not limited to, points of origin, while in transit to IPSC, IPSC specified receiving
points, IPSC storage sites, or any point of use or installation). Inspection can include
any testing that IPSC deems necessary or convenient to determine compliance with
these Specifications. The expense of any initial tests will be borne by IPSC. All
expenses of subsequent or additional tests will be charged against Contractor when due
to failure of first-offered materials, services, equipment, or other Work to comply with
these Specifications.

The fact that the materials, services, equipment, or other Work have or have not been
inspected, tested, or accepted by IPSC, whether voluntarily or as required by any
specific provision in the Contract, shall not relieve Contractor of responsibility in case of
later discovery of nonconformity, flaws, or defects, whether patent or latent.

Extra Work, Reduced Work, and Change Orders by IPSC: IPSC reserves the right at
any time before final acceptance of the entire Work to order Contractor to furnish or
perform extra Work, or to make changes altering, adding to, or deducting from the
Work, without invalidating the Contract. Changes shall not be binding upon either IPSC
or Contractor unless made in writing in accordance with this Article.

Changes will originate with the President and Chief Operations Officer who will transmit
to Contractor a written request for a Proposal covering the requested change, setting
forth the changed Work in detail, and including any required supplemental plans or
specifications. Upon receipt of such request, Contractor shall promptly submit in writing

E1-4
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DIVISION E1

Spec. 45615

GENERAL CONDITIONS

10.

11.

to the President and Chief Operations Officer a Proposal offering to perform such
change, a request for any required extension of time caused by such change, and an
itemized statement of the cost or credit for the proposed change. Failure of Contractor
to include a request for extension of time in the Proposal shall constitute conclusive
evidence that such extra Work or revisions will entail no delay and that no extension of
time will be required.

If Contractor’s Proposal is accepted by IPSC, a written change order will be issued by
the President and Chief Operations Officer stating that the extra Work or change is
authorized and granting any required adjustments of the Contract price and of time of
completion. If Contractor’s Proposal is rejected by IPSC, then IPSC may order the
additional or changed Work from other vendors.

Additional Work or changes pursuant to the change order shall be performed in
accordance with the terms and conditions of these Specifications. No extra Work shall
be performed or change made unless pursuant to such written change order, and no
claim for an addition to the Contract price shall be valid unless so ordered.

Notwithstanding anything in the preceding paragraphs to this Article, IPSC may issue a
written order reducing the Scope of Work without issuing a request for Proposal. Any
such reduction in the Scope of Work shall be effective upon issuance. Reductions
ordered by IPSC shall constitute partial terminations and shall reduce the price to be
paid.

Changes at Request of Contractor: Changes may be made to facilitate the Work of
Contractor. Such changes may only be made without additional cost to IPSC, without
extension of time, and pursuant to written permission from the President and Chief
Operations Officer. Permission for such changes shall be requested in writing by
Contractor to the President and Chief Operations Officer.

Time is of the Essence and Extensions of Time: Time is of the essence to the Contract.
Delivery and other performance of Work must be completed within the times and by the
dates specified. Time for delivery or other performance of Work shall not be extended
except as provided in this Article. Failure to deliver or otherwise perform Work within
the times and by the dates specified shall constitute a default and be grounds for IPSC
to immediately terminate the Contract.

If Contractor makes a timely written request in accordance with this Article, the time for
delivery or other performance of Work will be extended by a period of time equivalent to
any delay in the whole Work which is: (a) authorized in writing by the President and
Chief Operations Officer, (b) caused solely by IPSC, or (c) due to unforeseeable causes
(such as war, strikes, or natural disasters) and which delay is beyond the control and
without the fault or negligence of Contractor and subcontractors.

E1-5
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DIVISION E1

Spec. 45615

GENERAL CONDITIONS

12.

13.

Contractor shall promptly notify the President and Chief Operations Officer in writing at
both the beginning and ending of any delay, of its cause, its effect on the whole Work,
and the extension of time claimed. Failure of Contractor to provide such written notices
and to show such facts shall constitute conclusive evidence that no excusable delay has
occurred and that no extension of time is required.

The President and Chief Operations Officer will ascertain the facts and the extent of the
delay and will extend the time for delivery when the findings of fact justify such an
extension. The President and Chief Operations Officer’s determination will be final and
conclusive.

IPSC will be responsible for granting extensions of time as herein provided, but will not
otherwise be responsible in any manner or liable to any extent for damage directly or
indirectly suffered by Contractor as a result of any delay.

Protests and Claims: If Contractor considers any demand of the President and Chief
Operations Officer to be outside of the requirements of the Contract, or considers any
amount of payment, or any record, ruling, or other act, omission, or determination by the
President and Chief Operations Officer to be unreasonable, Contractor shall promptly
deliver to the President and Chief Operations Officer a written statement of the protest
and of the amount of compensation or nature of accommodation, if any, claimed.

Upon written request by the President and Chief Operations Officer, Contractor shall
provide access to all records containing any evidence relating to the protest or claim.

Upon review of the protest, claim, and evidence, the President and Chief Operations
Officer will promptly advise Contractor in writing of the final decision which will be
binding on all parties.

The requirements of this Article shall be in addition to, and shall not be construed as,
waiving claims provisions of the Statutes of the state of Utah. Contractor is deemed to
have waived and does waive all claims for extensions of time and for compensation in
addition to the Contract price except for protests and claims made and determined in
accordance with this Article.

Limitation of Liability; Responsible Party: It is understood and agreed that IPA shall be
the sole party or person liable to Contractor for payments under or pursuant to the
Contract, and for any breaches, defaults, or for any torts in the performance of or in
relation to the Contract by IPA, IPSC, or the Operating Agent, or any officers, agents, or
employees thereof. Contractor hereby expressly covenants and agrees that no suit
shall be brought by Contractor against IPSC, or the Operating Agent, or their, or IPA’s
officers, agents, or employees, or any of the purchasers of power from IPA, but that all
rights or remedies that Contractor may have or that may arise under or in relation to the
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14.

15.

16.

Contract shall be asserted by Contractor solely against IPA. Without limiting the
foregoing provisions of this Article, Contractor shall have no right against any of the
foregoing (including IPA) to assert or recover, in contract or in tort, damages or losses in
the nature of consequential damages, incidental damages, or punitive or exemplary
damages.

Independent Contractor: Contractor shall perform all Work as an independent
contractor in the pursuit of its independent calling. Contractor is not an employee,
agent, joint venturer, partner, or other representative of IPA, IPSC, or the Operating
Agent and shall be under the control of IPSC only to provide the Work requested and
not as to the means or manner by which the Work is to be accomplished. Contractor
has no authority to act for, bind, or legally commit IPA, IPSC, or the Operating Agent in
any way.

Drug Policy: Contractor shall submit a current copy of its drug policy for review. IPP
facilities are a drug free and zero tolerance workplace. Contractor’s employees and its
subcontractors’ employees, who are to perform Work or otherwise be at the IPP
facilities, shall participate in a drug testing program prior to arrival, and at any additional
time(s) during the Contract as IPSC may request.

Security and Safety Compliance: Contractor and its employees, agents,
representatives, and/or subcontractors, while performing Work on IPP premises, or who
are otherwise on IPP premises, shall fully comply with all security, fire prevention, and
safety rules and procedures in force at IPP. IPSC has the right (but not duty) to make
periodic and random inspections of the persons, and of their respective property, upon
entering, at any time while on, and when departing any IPP facility. Such persons
subject to inspection include Contractor, any subcontractor, and their respective
employees, agents, and representatives. Property subject to inspection includes, but is
not limited to, vehicles, clothing, toolboxes, lunch boxes, any other carrying case, tools
or equipment, and anything contained therein. If violations are noted, the violations will
be reported to Contractor’s on-site supervisor and the Contract Administrator for
appropriate action.

All Contractor’s employees will be given security identification badges by IPSC’s
Security Contractor and those badges shall be displayed each day to allow admittance
on IPP premises. Contractor’s employees who do not have security identification
badges in their possession, will not be allowed on site unless signed in by the Contract
Administrator. All security identification badges shall be returned to IPSC’s Security
Contractor when the employee terminates their work on IPP premises. All Contractor’s
vehicles will also receive parking stickers from the Security Contractor allowing entrance
on IPP premises. Temporary badges and parking stickers are available for intermittent
Contractor employees and vehicles.
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Contractor shall have access on IPP premises between the hours of 7:00 am to 7:00 pm
Monday through Friday. Access may be allowed on weekends or at other times with the
approval of the Contract Administrator.

Contractor will be directed to specified areas for parking vehicles and equipment by the
Contract Administrator. Certain areas of IPP premises are restricted to IPSC vehicles
only. Exceptions to the parking restriction will be made on an as needed basis through
Contractor’s respective Contract Administrator. Contractor shall make its employees,
agents, representatives, and/or subcontractors aware of all areas that are subject to
restricted parking.

Contractor agrees, warrants, and represents that: (a) it is familiar with the risks of injury
associated with the Work and otherwise being on IPP premises, (b) has reviewed the
Work to be performed, (c) has inspected IPP Work site with an IPSC representative,
and (d) has determined that no unusual or peculiar risk of harm exists with regard to the
Work to be performed on IPP premises. Contractor further agrees that it shall, at all
times, provide on IPP premises, a competent supervisor(s) familiar with IPSC’s and the
industry’s safety standards to ensure compliance with all federal, state, and local
regulations pertaining to safety (including, but not limited to, Federal and State OSHA,
as said regulations relate to the Work to be performed under the Contract). Although
IPSC assumes no responsibility to oversee or supervise the Work, IPSC reserves the
right to review safety programs and practices and to make recommendations to
Contractor. No such review or recommendation by IPSC shall impose any liability or
responsibility on IPSC, or relieve Contractor from providing a safe working environment
and complying with all legal requirements.

Contractor shall comply with IPSC’s safety and equipment requirements prior to starting
the Work. Worker protective clothing, which includes, but is not limited to, hardhats,
safety glasses, safety shoes, gloves, respirators, earplugs, safety harnesses, and face
shields shall be provided by Contractor.

Prior to starting the Work, all of Contractor’s personnel shall attend a safety orientation
taught by a representative of IPSC. At Contractor’s option and subject to IPSC
approval, a supervisor of Contractor may attend the orientation taught by IPSC, and
then present the orientation to the remainder of Contractor’s personnel. In that case, a
roll shall be provided to IPSC which lists each person who received the orientation and
the date it was received.

Nonexclusive: This is a nonexclusive Contract. IPSC reserves the right to obtain
services, materials, equipment, or other work from other vendors or suppliers.
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Guarant~t~: Contra’~l~ic~ldar.dl~eje~repdsa~rrants for a minimu~lp~riod of one (1) year
after delivery, and for such longer period as may be specified by the applicable statute
of limitations, that all materials, services, equipment, and other Work furnished are free
from de~lcts and o " e of the Contr " i , ut not. . . ~ ~ ~ ~Oe~ terms, a~tl,_~
hmlted to, the Artlct~e e~n iI~le~&~erl[~as and Work in Part E, Division ~, G~eneral
Conditions.

Contractor shall re~e~_a_a_t~sc may direct, all defective materials, services,
equipm,~3rllt, or other.Work..Such repair or replacement shall b~...~..l~..B, at such
destinat=on as IPS~’~#Sc~tect (contract delivery point, point orih’~tallation, point of
consurnot~3n, etc.)P~l~’#l ~mand repair or replace~liff~it~on to any
other remedies that may be available for breach of the foregoing guarantee and
warranty.

Contrac~" shall, fo~£nr~r~t~St~r~~[}~i~il~tli~lA, IPSC, a~o~ [~ADWP, obtain
guarantees conforming to the foregoing two (2) paragraphs from each of its vendors
and subcontractors with respect to materials, services, equipment, or other portions of
the Wo~.l Such gL~~~’l~odtt~ors and subcontractors~tallllbedrE~d~lition to,
and not in lieu of, C.o,nt, r.a. ctor.’s...own g.ua_.rant..e..es.

E2 ~aamona~ ~enera~ L;onamons E2-1 thru E2-2
Payment: Payment will be made within thirty (30) calendar days after delivery and
receipt of the invoice in the form directed by IPSC.

Detailed Specifications
Work Slips and Invoices: Invoices shall be submitted in duplicate to Accounts Payable,
Intermo~r~tain Pow~PSceii~i~!2~i~i~l&tion, 850 West Brush wecil~nl~Rb~(!l;~elta, Utah
84624-~=5~6. All le~)~i~eeort~ien~lnLr~r~r~g~ces shall be address~l_tpt~reu flg~;.e:~oing
address.

F3      Technical Requirements               F3-1 thru F3-8
IPSC may direct the form of invoice to be used. All invoices shall show the Contract
number, release number, or other identification of each delivery covered by the invoice.
In all cases, the. amount of the applicable sales tax or use tax shall be separately stated
on the il~cecg,e~x i

R . ..Appen...dix 2..equ~auons, verm=~s, Licenses, and Warrants: Contractor shall comply with all
applicable federal, state, and local regulations including, but not limited to, Federal and
State OSHA, as said regulations relate to the Contract, Contractor’s performance, or
Contractor’s trade. In addition, Contractor shall ensure that all permits, licenses, and
warrants relating to the Contract, Contractor’s performance, and Contractor’s trade be
acquired.

Letters to IPSC: All inquiries relating to these Specifications prior to Award of Contract
shall be addressed to the Buyer.
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After Award of Contract, all letters pertaining to performance of the Contract (other than
invoice) shall be addressed as follows:

Mr. George W. Cross
President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

Attention: Bret Kent
Contract Administrator

Regarding: Contract 04-45615
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DETAILED SPECIFICATIONS - SPECIAL CONDITIONS

General: Under the terms of the Contract, Contractor shall furnish and deliver Material
and Technical Support for Secondary Air Preheater Element Replacement
Hardware ordered by IPSC beginning with date stated in the first introductory paragraph
of the Contract Agreement, and expiring upon the conclusion of two (2) years thereafter,
(hereinafter called the Contractual Period).

Printed Documents: All printed documents, including drawings and instruction books, if
applicable, shall be in the English language. All units of measurement shall be in the
English foot-pound-second system.

Delivery Arrangements: After award of the Contract and prior to delivery or other
performance of any Work, Contractor shall become familiar with the unloading facilities
at the delivery point(s) set forth in the Proposal Schedule, either by personal inspection
or by contacting the Contract Administrator, (435) 864-4414.

Option to Renew: IPSC has the right and option at any time during the original term of
the Contractual Period to renew the Contract for a period of one (1) year from the date
of scheduled expiration of the original term of the Contractual Period.

In the event that said option is exercised by IPSC, it will be exercised by the issuance
and delivery to Contractor of a written order therefor by the Buyer or his duly authorized
representative. The Contract executed for the original Contract period shall remain in
full force and effect for any such extended or option period, at the same prices and
under the same terms and conditions for such extended or option period.

Indemnity Clause: Contractor undertakes and agrees to indemnify, hold harmless, and
at the option of the IPA, defend IPA, IPSC, LADWP, and any and all of their boards,
officers, agents, representatives, employees, assigns, and successors in interest from
and against any and all suits and causes of action, claims, charges, costs, damages,
demands, expenses (including, but not limited to, reasonable attorneys’ fees and cost of
litigation), judgments, civil fines and penalties, liabilities or losses of any kind or nature,
including, but not limited to, violations of regulatory law, breach of contract, death, bodily
injury or personal injury to any person, including Contractor’s employees and agents, or
damage or destruction to any property of either party hereto, or of third persons, arising
in any manner by reason of or incident to the performance of the Contract on the part of
Contractor, or Contractor’s officers, agents, employees, or subcontractors of any tier,
except as may be caused by the sole negligence of IPA, IPSC, LADWP, or their boards,
officers, agents, representatives, or employees.

Insurance Requirements: Prior to the start of the Work, but not later than thirty (30)
calendar days after date of Award of Contract, Contractor shall furnish IPSC evidence of
coverage from insurers acceptable to IPSC and in a form acceptable to the IPSC’s
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Insurance Analyst. Such insurance shall be maintained by Contractor and at
Contractor’s sole cost and expense.

The insurance shall not limit or qualify the liabilities and obligations of Contractor
assumed under the Contract. IPA, IPSC, or LADWP shall not, by reason of any of their
inclusion under these policies or otherwise, incur liability to the insurance carrier for
payment of the premium for these policies.

Any insurance carried by IPA, IPSC, or LADWP which may be applicable is and shall be
deemed excess insurance, and Contractor’s insurance is and shall be primary for all
purposes despite any provision in Contractor’s policies to the contrary.

Should any portion of the required insurance be on a "Claims Made" policy, Contractor
shall, prior to the policy expiration date following completion of the Work, provide
evidence that the "Claims Made" policy has been renewed or replaced with the same
limits and terms and conditions of the expiring policy at least for the Contract under
which the Work was performed. Contractor shall provide the following insurance:

ao Workers’ Compensation/Employer’s Liability: Workers’ Compensation Insurance
covering all of Contractor’s employees in accordance with the laws of all states in
which the Work is to be performed and including Employer’s Liability Insurance,
and as appropriate, Broad Form All States Endorsement, Voluntary
Compensation, Longshoremen’s and Harbor Workers’ Compensation, Jones Act,
and Outer-Continental Shelf coverages. The limit for Employer’s Liability
coverage shall be not less than $1 million each accident and shall be a separate
policy if not included with Workers’ Compensation coverage. Evidence of such
insurance shall be an endorsement to the policy providing for thirty (30) calendar
days prior written notice of cancellation or nonrenewal of a continuous policy to
IPSC, by receipted delivery, and a Waiver of Subrogation in favor of IPA, IPSC,
and LADWP, their officers, agents, and employees. Workers’
Compensation/Employer’s Liability exposure may be self-insured provided that
IPSC is furnished with a copy of the certificate issued by the state authorizing
Contractor to self-insure. Contractor shall notify IPSC, by receipted delivery, as
soon as possible of the state withdrawing authority to self-insure.

bo Commercial General Liability: Commercial General Liability with Blanket
Contractual Liability, Products and Completed Operations, Broad Form Property
Damage, Premises and Operations, Independent Contractors, and Personal
Injury coverages included. Such insurance shall provide coverage for total limits
actually arranged by Contractor, but not less than $2 million Combined Single
Limit and be specific for the Contract. Should the policy have an aggregate limit,
such aggregate limits should not be less than $4 million. Umbrella or Excess
Liability coverages may be used to supplement primary coverages to meet the
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required limits. Evidence of such coverages shall be on IPSC’s Additional
Insured Endorsement Form or on an endorsement of the policy acceptable to
IPSC and provide for the following:

(1) To include IPA, IPSC, LADWP, and their officers, agents, and employees
as additional insured with the Named Insured for the activities and
operations under and in connection with the Contract.

(2) That the insurance is primary and not contributing with any other
insurance maintained by IPA, IPSC, or LADWP.

(3) A Severability-of-lnterest or Cross-Liability Clause such as: "The policy
to which this endorsement is attached shall apply separately to each
insured against whom a claim is made or suit is brought, except with
respect to the limits of the company’s liability."

(4) That the policy shall not be subject to cancellation, change in coverage,
reduction of limits or nonrenewal of a continuous policy, except after
written notice to IPSC, by receipted delivery, no less than thirty (30)
calendar days prior to the effective date thereof.

(5) A description of the coverages included under the policy.

Commercial Automobile Liability: Commercial Automobile Liability covering the
use of owned, nonowned, hired, and leased vehicles for total limits actually
arranged by Contractor, but not less than $1 million Combined Single Limit.
Such insurance shall include Contractual Liability coverage. The method of
providing evidence of insurance and requirements for additional insureds,
primary insurance, notice of cancellation, and Severability-of-lnterest shall be the
same as required in the Commercial General Liability Section of terms and
conditions.

Professional Liability: Professional Liability Insurance with Contractual Liability
coverage included, covering Contractor’s liability arising from errors and
omissions made directly or indirectly during the execution and performance of
the Contract and shall provide coverage of $5 million Combined Single Limit.
Evidence of such insurance shall be in the form of a special endorsement of
insurance and shall include a Waiver of Subrogation against IPA, IPSC, and
LADWP, their officers, agents, and employees.

The policy shall not be subject to cancellation, change in coverage, reduction of
limits, or nonrenewal of a continuous policy, except after written notice to IPSC,
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by receipted delivery, not less than thirty (30) calendar days prior to the effective
date thereof.

e. Other Conditions:

(I) Failure to maintain and provide acceptable evidence of any of the
required insurance for the required period of coverage shall constitute a
major breach of Contract, upon which IPSC may immediately terminate
or suspend the Contract. In addition or in the alternative, IPSC has the
right (but not duty) to procure such insurance and: (a) to deduct the cost
thereof from any monies due Contractor under the Contract or otherwise,
and/or (b) to charge and collect the cost thereof from Contractor, payable
upon demand. Such claim, deduction, or charge shall include an
administrative fee of 2 percent of the cost of procuring said insurance.
Said insurance may be procured and maintained in the name of
Contractor, IPA, IPSC, LADWP, and/or any combination thereof, as
primary and/or secondary insured, all as IPSC may from time to time
elect.

(2) Contractor shall be responsible for all subcontractors’ compliance with
these insurance requirements. The foregoing remedies in subarticle (1)
shall be available to IPSC against Contractor for any failure by any
subcontractor to maintain and provide the required insurance.

Transportation: All shipments of hazardous materials under the Contract or in
connection herewith shall be handled in accordance with current United States
Department of Transportation regulations and all other applicable federal, state, and
local laws and regulations.

Material Safety Data Sheets: Contractor shall furnish IPSC with a Material Safety Data
Sheet (MSDS) for all hazardous materials furnished under the Contract, used, stored, or
transported on or near IPP premises in connection with the Contract. The MSDS shall
be furnished to IPSC on, or prior to, the date of the first delivery, use, storage, or
transportation of the materials or equipment. If these Specifications require that
Contractor furnish instruction books, the MSDS shall also be included in such books.

Contract Termination:

For Convenience or Security: IPSC reserves the right, by giving twenty (20)
calendar days prior written notice (or such longer notice as IPSC may select) to
Contractor, to terminate the whole or any part of the Contract at IPSC’s
convenience, whether or not Contractor is in default. IPSC also reserves the
right to terminate the Contract, effective immediately upon notice, for purposes
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10.

11.

of security or safety of IPP facilities, persons who work at IPP facilities, or the
public. In the event of termination for convenience, security, or safety, IPA will
pay Contractor reasonable and proper direct costs of termination (if, however,
Contractor’s Proposal includes cancellation charges, payment for termination
costs shall not exceed the cancellation charges set forth therein). Contractor
shall, after consultation with IPSC, take all reasonable steps to minimize the
costs related to termination. Contractor shall provide IPSC with an accounting of
costs claimed, including adequate supporting information and documentation
and IPSC may, at its expense, audit the claimed costs and supporting
information and documentation.

For Breach: IPSC may terminate the whole or any part of the Contract effective
immediately upon notice, in the event Contractor is in material default, and
without right on the part of Contractor to claim any termination costs. This right
to terminate is in addition to, and not in lieu of, any other remedy provided in the
Contract or otherwise provided by law or equity.

Limitation of Liability: In no event shall termination of this Contract, or any
portion thereof, whether for convenience, security, safety, breach, or otherwise,
constitute the basis for or result in any claim by Contractor for consequential or
incidental damages (including loss of anticipated profits or other economic
damages) or punitive damages, and Contractor hereby releases IPA, IPSC, and
LADWP, and their officers, directors, employees, agents, and representatives,
from any and all such claims or liability.

Suspension of Work: IPSC reserves the right to suspend and reinstate execution of the
whole or any part of the Contract and the Work without invalidating the provisions of the
Contract. In the event the Work is suspended, Contractor will be reimbursed for actual
direct unavoidable costs that it reasonably incurs as a result of the suspension. Claims
for such cost reimbursement shall be submitted by invoice. Contractor shall use all
reasonable means to minimize such costs, and shall allow IPSC to audit costs claimed.
Contractor shall, upon request by IPSC, provide a projection of costs it anticipates to
incur during any suspension, or continuation of suspension, contemplated by IPSC. In
no event shall suspension constitute the basis for, or result in, any claim for
consequential or incidental damages (including loss of anticipated profits or other
economic damages) or punitive damages, and Contractor hereby releases IPA, IPSC,
and LADWP, and their officers, directors, employees, agents, and representatives, from
any and all such claims or liability.

No Waiver: No breach, noncompliance, or other failure to perform (collectively "breach")
by Contractor, or any subcontractor, or of any Work shall be deemed waived unless
expressly waived in writing by the President and Chief Operations Officer. No waiver by
IPSC of any one breach shall be deemed to waive any other prior, concurrent, or
subsequent breach. No exercise, or failure to exercise, or delay in exercising any
particular remedy by IPSC shall be deemed a waiver or preclude IPSC from
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subsequently invoking that remedy for that breach or any other breach. All remedies
granted to IPSC in the Contract, or by law or equity, are cumulative and may be
exercised in any combination or order.
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Quantity11PSC aghl~ic~lpuit~r~ira~sthe Contractual Pedddlthe following
Materials and Technical Services:

B

C

D

E

F

MATERIALS

Cold-End Stay Plate Extensions withBasket Support BI~[,~.~,~ n,-, .....
,.,÷~

BasketCslealing F~8£.sal

Cold-E---~ Bas ketc=~e~ 9S~z~s,
with Type DL7TM 20 Gauge Low Alloy
Steel with Liners:

/hi      Contract uocumems L
Hot-End Basketed Heating Elements,
with Type DL7TM 22 Gauge Low Alloy
Steel with Liners:

RadialLEe-zee TM .ayp,..a.ss, Axial and.
Post S~’~ls with H~~]i~I Col
Fasteners:

Total of One Hundred Forty-Four (144)
Extensions per Air Preheater Rotor

Total of One Hundr~ ~ixty-Eight (168)
Frames per Air PrelYe~tl~r

C2-1 thru C2-2

Total of Three Hundred Thirty-Six (336)
Baskets per Layer/Air Preheater

~scription        D] -1

Total of Three Hundred Thirty-Six (336)
Baskets per Layer/Air Preheater

El IthruE! 8

ditions E2-1 thru E2-2
Complete Set

SERVICES

Enginel~4"s Evalu "~gc~l ’~ii~q~)ffered to Verify Existing I~a. i ~r~(~--~
Drives, and Air Preae~eaterl~tr~cture is Adequate for the Propose~ ~rrangement

I-2      ~etallea Heqq~re.rneqts                I-2-1 tnru I-2-~
Field Installation uraw=ngs ana|nstruct=ons

I ecnn~cal Heeu~rements               P3-1 tnru ~-3-~
Estimated Man-Hours to Complete Installation

Seal Setting Data for New Heating Elements
ADDenale xl

Thermal &ndPressure Drop Guarantee for New Heating Elements
A endi 2Manufa~Puring ~Jchedule

Estimated Shipping Weights and Sizes

All-Inclusive On-Site Technical Service Support

Liquidated Damaqes: IPSC shall be compensated by Contractor for substandard
execution of delivery and hardware performance in accordance with the following
provisions:

F2-1

IP7 022246



DIVISION F2

Spec. 45615

DETAILED REQUIREMENTS

ao If Contractor fails to meet the delivery schedule as requested in Part F, Division
F3, Article 10, Manufacturing Schedule, subarticle i, for each respective outage,
Contractor shall pay all costs associated with mobilization and demobilization
incurred by the installation Contractor plus a boiler performance liquidated
damages amount of $50,000, representing a small fraction of the monies lost by
IPSC.

If the heat transfer surface is installed in accordance with the plans and these
Specifications and under direct supervision of a Technical Services
representative provided by Contractor, and if the conditions (or a set of
conditions adjusted and normalized for actual operating parameters) supplied by
Contractor in Appendix A are not met, the liability shall be limited to, at
Contractor’s option, the necessary repairs, replacements, or modifications to
permit such performance, or in lieu thereof, Contractor may pay IPSC as
liquidated damages in full satisfaction of the failure to meet the performance
guarantee, an amount equal to the lessor of $5,000 per °F, above the
guaranteed exit gas temperature, plus 1 percent of the purchase price of the
heating elements for each full inch water gauge that the air or gas side pressure
drops are above the guarantee value, or 10 percent of the purchase price of the
heating element, excluding freight.

To establish non-compliance with this guarantee, IPSC will, at its expense, and
using plant equipment, conduct testing procedures in compliance with the Air
Preheater Test Code, ASME PTC-4.3, within sixty (60) days after initial
operation. Contractor shall supply, at Contractor’s expense, a representative to
witness and validate the testing procedures and results. If a representative is
not supplied, Contractor shall be responsible for all costs associated with
validating the results as provided by IPSC.

If the heat transfer surface is installed in accordance with the plans and these
Specifications and under direct supervision of a Technical Services
representative provided by Contractor, the power drawn produced by the drive
motors discussed in Part F, Division F3, Technical Requirements, Article 2, Unit
Description, shall not increase upon the completion of the installation.

Provided the above performance is not achieved, Contractor’s liability shall be
limited to, at Contractor’s option, the necessary repairs, replacements, or
modifications to permit such performance, or in lieu thereof, Contractor may pay
IPSC as liquidated damages in full satisfaction of the failure to meet the
performance guarantee, an amount equal to the lessor cost of the increase in
power consumption for ten (10) years (calculated at $0.025/KWH), or 10 percent
of the purchase price of the heating element, excluding freight.
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do

To establish non-compliance with this performance guarantee, IPSC will, at its
expense, measure amp draw on each drive motor at a recorded unit load, within
thirty (30) calendar days of the scheduled outage and again within sixty (60)
calendar days after initial operation. The amp draw readings shall be at unit
loads greater than 800 MW. Contractor shall supply, at Contractor’s expense, a
representative to witness and validate the testing procedures and results. If a
representative is not supplied, Contractor shall be responsible for all costs
associated with validating the results provided by IPSC.

The provisions set forth in this Division supercede any and all performance
guarantees, limitations of remedies, and limitations of warranties or performance,
that may purportedly be stated in Contractor’s Proposal.
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DETAILED SPECIFICATIONS - TECHNICAL REQUIREMENTS

General: These Specifications provide technical information required to supply
materials and technical services associated with modifications to the Secondary Air
Preheaters for a period of two (2) years to cover both Unit 1 and Unit 2 scheduled
outages as listed in Article 3, Overall Schedule, of this Division.

Unit Description: IGS consists of two (2) sister units each operating two (2)
33-1/2-VI-64 parallel Lungstrom/CE Secondary Air Preheaters and two (2) 24-1/2-VI-44
parallel Lungstrom/CE Primary Air Preheaters. The two (2) units have experienced
several uprates from the original full load output of 840 MWg. The current full load
design rating of each is 950 MWg. IGS elevation is 4,700 feet above sea level.

Only the Secondary Air Preheaters will be modified with these Specifications.

The existing Secondary Air Preheaters consist of a three (3) layer design as follows:

EXISTING SECONDARY AIR PREHEATERS DESIGN

Hot-End Layer: #22 Gauge, ’DL’, 36" Depth, Low AIIoy/CR

Hot Intermediate Layer: #22 Gauge, ’DL’, 16" Depth, Low AIIoy/CR

Cold-End Layer: #18 Gauge, NF-6 12" Depth, Low AIIoy/CR

The existing drive train consists of a General Electric, 75 horsepower, frame 365-T
motor coupled to a Philadelphia Gear 10 AP - 132:1.1 speed reducer. The fluid coupling
provided and installed as original equipment at the motor/speed reducer interface is no
longer in service. The speed reducers have been retrofitted since original installation
with pump driven, oil cooler assemblies. The motors are connected to the speed
reducer with conventional spider couplings.

The support bearing consists of a Kingsbury, series 1450 thrust bearing and a
SKF No. 23244 CJ/C3/W33 radial bearing. The guide bearing consists of a
SKF No. 23192 radial bearing. The guide bearing lubrication circuits have also been
modified for enhanced oil cooling.

Overall Schedule: The overall planned Scope of Work for modifications to the
Secondary Air Preheaters shall begin February 28, 2004 through March 29, 2004 during
the scheduled outage of Unit 2. The same Work shall be completed on the Secondary
Air Preheaters during the scheduled outage of Unit 1, currently scheduled to begin
March 5, 2005 through April 4, 2005. The overall schedule for the Work is tentative
and is subject to change based on each Unit’s availability requirements. Contractor
must conform its performance to the outage dates that IPSC ultimately schedules, so
long as Contractor is given twenty (20) calendar days advance notice of the final
selected outage dates.
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Spec. 45615

TECHNICAL REQUIREMENTS

Contractor’s Scope of Work: This Article defines the Work to be completed by
Contractor within these Specifications. Contractor’s Scope of Work shall include design,
manufacture, and delivery of new, high-efficiency, secondary air preheaters rotor
hardware for ensuring optimal thermal and air/gas differential performance and reliability
as follows:

fo

Latest technology secondary air preheaters basket supports, stay plates
extensions, and elements as required (four (4) air preheaters total).

Basket sealing frames.

Special tools required for maintenance or adjustment of the new rotor hardware.

Five (5) complete sets of latest design air preheater rotor seals (two (2) per unit
plus one (1) spare set). Seal sets to include all seals needed for complete
rebuild of the air preheater, including, but not limited to, radial, circumferential,
bypass seals, and all installation hardware as required.

Rotor seal clearance gauge assemblies sufficient for external indication of both
the sector plate mid-span and outer tip on the hot-end sector plates and the
outer tip only on the cold-end sector plates on all four (4) secondary air
preheaters (total of twenty-four (24) seal clearance gauge assemblies).

Engineering services including verification of acceptable bearing loads,
mechanical drives, and structure.

g°

ho

Technical direction services for ensuring accurate and efficient installation of the
new air preheater hardware, including, but not limited to, technical support for
the Project Engineer in providing direction to the selected installation Contractor
through all phases of the project Scope of Work.

Field Service Engineering for on-site direction during installation of the
secondary air preheater modifications as listed in Article 6, Field Service
Engineering, of this Division. Field Service Engineering shall include technical
direction to both IPSC and the installation Contractor during mobilization/staging,
installation, startup, and testing of the air preheaters in service.

On-site training for Operations/Maintenance/Engineering personnel regarding air
preheater performance parameters, recommended maintenance practices, and
procedures and best operating practices for both the primary and secondary air
preheaters. Training agenda to be prepared based on three (3) separate
sessions of approximately 3-hours each over two (2) to three (3) days. Groups
of up to thirty (30) people will be invited to attend one (1) of the three (3) training
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TECHNICAL REQUIREMENTS

sessions. The training sessions shall be taught by both the Field Engineer and
the Project and/or Design Engineer.

Design Conditions and Performance Criteria: The Project’s justification rests on both
performance and fan capacity recovery; therefore, all possible efforts shall be made to
identify and incorporate the most current and proven performance related technologies
listed below:

Air preheater elements shall be minimum 22 USS gauge. Deviation from this
requirement must be justified in Contractor’s Proposal.

bo All air preheater elements shall be reversible with no impact on air preheater
performance.

c. All element baskets shall be designed for side removal and access.

do Contractor shall clearly identify all alloys used in the new rotor components
provided.

e° Contractor shall provide procedures for ensuring that design dimensions,
clearances, and rotor alignment are maintained during installation.

The secondary air preheater internals shall be designed to eliminate failure of any
component due to erosion, oxidation/corrosion and structural failure for a minimum
period of twenty (20) years when operated within certain conditions.

Refer to Appendix 1 and 2 for additional information and fill in the operating parameters
for the following conditions:

SECONDARY AIR PREHEATER OPERATING CONDITIONS
FOR TWENTY (20) YEAR LIFE

Inlet Gas Temperature, °F

Inlet Air Temperature, °F

Gas Temperature Differential, °F

Air Temperature Differential, °F

Gas Velocity, Lbs/Hr

Minimum Maximum Design
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TECHNICAL REQUIREMENTS

SECONDARY AIR PREHEATER OPERATING CONDITIONS
FOR TWENTY (20) YEAR LIFE

Air Velocity, Lbs/Hr

Inlet Pressure Differential (In Wg)

Outlet Pressure Differential (In Wg)

Hot-End Sootblowing Cycles at 150 Psi

Cold-End Sootblowing Cycles at 150 Psi

Minimum Maximum Design

Field Service Enqineerinq: Unless agreed to otherwise, in writing by IPSC, Mr. Harlan
Fennemore shall serve as the Field Service Engineer/OEM Technical Representative for
the secondary air preheater modifications. The Field Service Engineer shall arrive on
site no later than one (1) week prior to the respective outage scheduled start dates. The
Field Service Engineer shall be available in accordance with the planned outage shift
schedule, from one (1) week prior to the outage scheduled start date until at least one
(1) week following full-load operation of the respective unit. Total duration of on-site
stay shall be approximately six (6) weeks. The Field Service Engineer shall provide the
following services:

Technical direction to IPSC for disassembly, cleaning, inspection, repair, part
replacement, reassembly, sector plate assembly rotor alignment, balancing, etc.,
of the secondary air preheater components.

Assist IPSC with overhaul planning, schedule preparation, and schedule
updating both before and during the installation outage. Approximately twelve
(12) weeks prior to the outage, the Field Service Engineer shall travel to the IPP
Work site and participate in a finalization planning meeting for the installation
outage.

Be on site to receive and inspect all components as provided by Contractor to
ensure no damage occurred during shipping and all required components are on
site.

do First outage only, conduct an on-site, off-line inspection of the Unit 2 Primary Air
Preheaters as early in the outage as possible without impacting the ongoing
Work on the Secondary Air Preheaters. Conduct a complete on-line inspection
of the Unit 1 Primary and Secondary Air Preheaters at some time during the Unit
2 outage.

Prepare and submit to IPSC a technical report which details the inspections,
repairs, and future maintenance and operating recommendations related to the
modifications completed and the status and condition of all air preheaters
inspected.
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o

First outage only, prepare an agenda for an on-site air preheater training session
covering aspects of control, performance, and maintenance on the secondary
and primary air preheaters. Submit agenda to the Contract Administrator. The
Field Engineer shall participate in three (3) separate 3-hour training sessions
held on site.

Additional support and coordination as required to ensure a smooth installation
and startup.

IPSC Provided Services: IPSC shall provide the following services at the designated
location for use within the Contractor’s trailer:

IPSC PROVIDED SERVICES

A Single Telephone Line - Contractor shall arrange with Telephone Company
for Service

A Single Fax Line - Contractor shall arrange with Telephone Company for
Service

120 VAC Power for Trailer Lighting and Heating

Operating Experience: IGS consistently operates with net capacity factors in excess of
90 percent, and net output in excess of 95 percent. With the current three (3) layer
design secondary air preheaters, IPSC Operations has often thought it necessary to
complete up to four (4) blowing sequences every 24-hours. Normal air preheater
cleaning requirements have averaged approximately two (2) blowing sequences every
24-hours.

Maintenance History and Provisions: Modifications to the secondary air preheaters have
been performed by IPSC personnel under the direction of an authorized Field Service
Engineer. In addition to normal maintenance, the secondary air preheaters have
received the following modifications:

MODIFICATIONS

Tilting Sector Plate

Guide Bearing Seal

Auxiliary Gear Box Oil Cooling Skid

Electric Drive Hydraulic Coupling Removal

Sector Plate Digital Position Control System Upgrade

Details of the above modifications will be provided upon written request from Contractor.
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10.

11.

12.

Manufacturinq Schedule: Within four (4) weeks of Award of Contract, Contractor shall
submit a detailed schedule showing all facets of procurement, fabrication, and delivery
of the secondary air preheater upgrade and associated components. The schedule
shall include the following:

a. Order placement for material stock for each major component.

b. Expected delivery to manufacturing facilities of stock for each major component.

c. Verification of fabrication dimensions.

d. Component fabrication.

e. Component assembly.

f. Final assembly dimensional verification at manufacturing facility.

g. Preparations for shipping.

h. All materials and components shipped from fabrication facility.

All materials and components delivered to IPP Work site no later than
February 1 for each outage.

Updated manufacturing progress reports shall be prepared and submitted in writing to
IPSC on a monthly basis starting the first month after Award of Contract and continuing
up to the date of final inspection and shipment.

Air Preheater Performance Testinq: IPSC will, at its expense, and using plant
equipment, carry out a secondary air preheater performance verification test for
verification of bid design performance parameters. The test shall be completed within
sixty (60) calendar days after the unit is on-line and stable. Air preheater performance
testing will be based on the latest edition of the accepted standard for air preheater
performance testing ASME PTC-4.3.

Contract Document Submittals: As-built or updated drawing revisions shall be prepared
and submitted following installation of each unit’s respective secondary air preheater
modifications. During the course of fabrication and installation of the secondary air
preheater modification hardware, Contractor shall submit, at a minimum, the following
information in accordance with the monthly updated manufacturing schedules and
reports outlined in Article 10, Manufacturing Schedule, of this Division.
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SCHEDULE OF SUBMITrALS

No.                    Item Time of Submittal

1. Completely Fill Out Part E, Division E2, Article 5, Return with Bid
Design Conditions and Performance Criteria, and Documents
Appendix 1 of These Specifications

2. Provide a List of All Recommended Requirements for
ASME PTC-4.3 Section 3.01, Specifically Showing
Recommended Tolerances for Acceptance Testing
as per ASME PTC-4.3 Section 3.01.12 and 3.03,
Including Allowable Measurement, Calibration, and
Final Result Errors

Preliminary - To Be
Returned with Bid
Documents

In Addition, Define Recommended Conditions for
Inlet Air Steady State for Commencement of
Acceptance Tests and Parameter That Define a
Failed Test per ASME PTC-4.3 Section 3.10

Bill of Materials Including Materials Used, Method of
Manufacturing, and Manufacturing Agent

Air Preheater Differential and Thermal Performance
Curves Including:

Load Versus Pressure Drop Curves

Load Versus Air Outlet Temperature Curves

Load Versus Gas Outlet Temperature Curves

Load Versus Air Preheater Leakage Curves

Manufacturing Progress Reports as Detailed Above

Final - To Be
Negotiated Prior to
Contract Award

3. Return with Bid
Documents

4. Return with Bid
Documents

5. Monthly - After
Contract Award

6. Assembly Drawings Six (6) Weeks After
Contract Award

7. Modification Details to Any Existing Air Preheater Six (6) Weeks After
Components, Including Clearances Contract Award

8. Rotor Design Seal Clearance Drawings Twelve (12) Weeks
Prior to Outage
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13.

SCHEDULE OF SUBMrrTALS

No. Item Time of Submittal

9. Rotor Alignment Drawings Twelve (12) Weeks
Prior to Outage

10. Component and Assembly Rigging Plan Including Twelve (12) Weeks
Accurate Weight of Each Lift Prior to Outage

11. Air Preheater Material Mill Certificates Twelve (12) Weeks
Prior to Outage

12. As-Built Drawings and Owners Manuals Two (2) Weeks
After Shipment

Where final revisions of the above documents are not readily reproducible by IPSC,
Contractor shall provide ten (10) copies upon request.

Shipping: All components and assemblies shall be packaged, coated, supported, and
secured to prevent corrosion, damage, or deformation during shipping. Any damage
sustained prior to delivery to IGS shall be judiciously corrected by and to the account of
Contractor.
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APPENDIX 1

Please provide the following information and return with Proposal. Contractor shall base its
calculations on provided information and the ultimate analysis of fuel provided in Appendix 2.

OPERATING CONDITIONS (PER TWO (2) AIR PREHEATERS)

Air Entering 6,104,104 Lb/Hr

Air Entering Temperature 67 °F

Gas Entering 7,132,104 Lb/Hr

Gas Entering Temperature 751 °F

Job Site Elevation 4,700 Ft

GUARANTEED PERFORMANCE

Air Side dP Inches Wg

Air Leaving Temperature °F

Gas Side dP Inches Wg

Gas Leaving Temperature °F

ASSUMPTIONS
(Attach Additional Sheets as Necessary)

Allowable Leakage Lb/Hr
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